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IMPORTANT NOTICE 
PROFESSIONAL 

TRANSPORTATION 
BULLETIN REVISIONS 

 
Selection Date: July 21, 2010 

 
The following revisions have been made to this Professional Transportation Bulletin. If 
you downloaded the bulletin prior to the noted revision date, you should incorporate the 
revisions or download and use a new copy of the bulletin.  
 
REVISION DATE: May 18, 2010 
 
Item 18.Job No. C-91-667-10, IL 19 (Irving Park Road) at York Road, Phase III 
Project, DuPage County, Region One/District One.   
 
The completion date has been revised to November 30, 2013 
 
35. Job No. D-96-501-95; FAP 67 (IL 97/125) & FAP 34 (IL 97) from west of the 
intersection with IL 4 (Veterans Parkway) to the IL 97/125 intersection; Phase II 
Project, Sangamon County,  Region Four, District Six 
 
Exhibit B was deleted; it is not required for Phase II work. 
 
 
 
REVISION DATE:  May 07, 2010 
 
Item 55: D-30-001-11 Statewide Structural Engineering Services.  The description 
and requirements for the advertisement has been revised.  
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State Of Illinois 
Contact Information 

 
Department Of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department 
of Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 
500/15-1. It is available on IDOT’s WEBSITE at http://www.dot.il.gov. 
 
 
Professional Transportation Bulletin 
The Professional Transportation Bulletin Contains information pertaining to the 
advertisement for offers of interest for professional services for Department of 
Transportation projects.  
 
Questions concerning this Bulletin should be directed to: 
 
Carrie Kowalski 
Consultant Unit Chief 
E-mail: Carrie.Kowalski@illinois.gov 
Phone: 217-782-6916 
 
Or mailing address: 
 
Bureau of Design and Environment 
2300 South Dirksen Parkway 
Attn: Consultant Unit 
Room 330 
Springfield, IL 62764 
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Tentative Schedule 

For 
Professional Transportation Bulletins 

 
 

ACTIVITY 
 

 
PTB 157 

 
PTB 158 

 
PTB 159 

 
PTB 160 

 
PTB 161 

 
PTB 162 

       
PUBLISH PTB 08/05/10 11/10/10 02/03/11 05/05/11 08/04/11 11/10/2011 

       
***STATEMENTS OF       

INTEREST 08/26/10 12/02/10 02/24/11 05/26/11 08/25/11 12/01/11 
ARE DUE       

       
SELECTION MEETING 10/20/10 01/26/11 04/20/11 07/20/11 10/19/11 01/25/12 

       
 
 
 

*** STATEMENTS OF INTEREST FOR PTB 156 MUST BE RECEIVED BETWEEN: 
 Publish Date 05-06-10 & 05-27-10 (12:00 P.M. NOON)   

 
STATEMENTS OF INTEREST RECEIVED AFTER 12:00 P.M. WILL NOT BE CONSIDERED. 

 
Required forms for each submittal are available at http://www.dot.il.gov/desenv/deform.html 
 

Review the Guidelines and E-mail procedures in the PTB for submittal requirements. Both are linked in the 
bookmarks.  
 
We encourage the review of the FREQUENTLY ASKED QUESTIONS, located in the NEW NOTICES and the 
website: http://www.dot.il.gov/desenv/FAQ.html  
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NOTICE 
 
Proposed Negotiation Meeting information for Items will be available at the following 
link: http://www.dot.il.gov/dobuisns.html 
 

       
 

 Region 1 
 Diane O’Keefe 

 District One 
 Items 1 - 23 

 Region 2 
 George Ryan 

 District 2 
 Items  24-25 

 District 3 
 Items 26-29 

 

 Region 3 
 Joseph Crowe 

 District 4 
 Items 30-32 

 District 5 
 Item 33 

 
 Region 4 

 Roger Driskell,  
 District 6 

 Items  34- 40 
 District 7 

 Items 41- 44 

 Region 5 
 Mary Lamie 

 District 8 
 Items  45-52 

 District 9 
 Items  53-54 

 Bureau Of  Bridges 
 Ralph Anderson 

 Item 55 

   
 Office of Planning & 

Programming 
 Rob Robinson 

 Item  56-57 

 Bureau Materials and 
Physical Research 
 David Lippert 

 Item  58 

 Bureau Design & 
Environment 
 Scott Stitt 

 Item  59 
   
   

   

Link for 
negotiation 
information 
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NOTICE 

State Board of Elections Certificate  

EFFECTIVE May-1-10 

 
The document, Registration with State Board of Elections 
(BDE 2800), is NOT required to be a part of the Statement 
of Interest submittal.   
 
 
The State Board of Elections Certificate is now required as part of the firm’s Statement 
of Experience and Financial Condition submittal.   
 
SEFC is located at http://www.dot.il.gov/desenv/preqcons.html 
 
To register with State Board of Elections go to 
http://www.elections.state.il.us/Default.aspx  
 

And then to Business Registration: 
http://www.elections.state.il.us/BusinessRegistration/Welcome.aspx?Selected=Busine
ss%20Registration 
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CONSULTANT STATEMENTS OF INTEREST CHECK SHEET 
May 1, 2010 

 

1 of 3 
 

IDOT is encouraging the use of this check sheet. We continue to receive submittals with errors. With 
the apparent lack of quality control in the Statement of Interest submittals, we are providing a check 
sheet for your use.  Do not submit this document; it is intended as tool to help in your quality control 
process.  Do not send.  

 
 Downloaded and used most current forms http://www.dot.il.gov/desenv/deform.html 

 
Statements of Interest for each item must be submitted as an adobe.pdf and labeled as described in 
the e-mail instructions.  Use your SOI CODE that’s provided at the top of your SEFC prequalification 
sheet.  This sheet is provided with your firm’s prequalification letter sent out on an annual basis. 
 
IDOT has frequently asked questions for submitting SOI’s available in the PTB and at 

http://www.dot.il.gov/desenv/FAQ.html  
 

 Followed the e-mail instructions for submitting 
http://www.dot.il.gov/desenv/ptb/ptbemailinstructions.pdf 
 
Statements of Interest for each item must contain the following and be received between the time of 
Publish Date and the SOI due date, at 12:00 p.m. (Note: Sending before 12:00 p.m. does not 
guarantee that we receive before noon.) 
 

 All requested data in advertisement is included (list specific items requested in 
advertisement). 

 Reviewed advertisement and included: 
       

        
        

  Exhibit A (BDE XHBT-A) (required with every SOI) 

    Correct PTB & Item Number (one specific to each PTB/ITEM) 
   City, phone, e-mail provided  
    Signed and dated 
   Key personnel completed (personnel resumes attached)  

  Subconsultant information, Firm name, category of work being performed, and 
DBE noted (if applicable) (If a DBE goal is listed, the firm(s) the prime will be using 
to meet this goal are shown at this location).  

  Mentor Protégé information included, Firm Name that is the protégé  and the 
category of work they will be doing. 
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CONSULTANT STATEMENTS OF INTEREST CHECK SHEET 
May 1, 2010 

 

2 of 3 
 

  Exhibit B (BDE XHBT-B) (when applicable) 

 The first portion (items 1 to 3) is required when Reconstruction/Major Rehabilitation 

or New Construction/Major Reconstruction categories in the Location/Design 
Study Work Category are requested in the advertisement.  

  The second portion Environmental Work is to be completed when Environmental 

Assessment or Environmental Impact Statements categories are requested in the 

advertisement.   

  Staffing for disciplines listed below, matches staffing on Prequalified Environmental 

Staff document sent to your firm from IDOT.  

  Environmental Lead  

  Noise  

  Water Quality 

   Ecology Wetlands & Associated Aquatic Resources  

   Biological Resources (other than Wetlands) 

  Community Impacts  

  Public Involvement  

  Technical Writing  

 
If submitting for one or ten items, each of these documents is required to be submitted as a separate adobe.pdf 
file for each Professional Transportation Bulletin (one for each PTB) 
 

 Current Obligations (BDE CUR-OB) (Prime) 

 Firm name 

 Correct PTB # 

 Item #’s listed match Items being submitted 

  Dollar amounts are the most current (if selected on Previous PTB include estimated $’s) 

  Phase III (construction Inspection work $’s are completed) 

 

 Consultant Offers Disclosure Form A&B (DISC 2)(Prime) 

  Firm Name 

  Dated correctly 

  Signed 

  Review for any changes before sending Form for Offerors That Have

 Previously Submitted Form A 

  Any changes resubmit Form A 
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CONSULTANT STATEMENTS OF INTEREST CHECK SHEET 
May 1, 2010 

 

3 of 3 
 

 Consultant Offers Disclosure Form A&B (DISC 2) Continued(Prime) 

  Form B completed 
  Firm Name 

  Dated correctly 

  Signed 

 

 Disclosure of Business Operations in Iran (BDE 2900) (Prime)  
Correct PTB # 

 Item #’s listed match Items being submitted 

 Firm Name 

 Dated correctly 

 Signed 

 

 Delinquent Debt Certification (BDE 3000) (Prime & Subconsultants)  
o (this is one adobe file with the prime and sub, do not submit multiple 

files) 
Correct PTB # 

 Item #’s listed match Items being submitted 

 Firm Name 

 Dated correctly 

 Signed 

 Subconsultants listed are correct and listed items are correct 

 Subconsultant’s delinquent debt included 

 One Adobe file created that contains prime and subs debt certification 
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NOTICE 

Description and Minimum Requirements for 

Statement of Experience and Financial Condition  

Quality Assurance Category 

EFFECTIVE 3-1-10 
 
 

The Quality Assurance category has been revised in the Description and Minimum 

Requirements.  Per the Quality Assurance Note in the Statement of Experience and 

Financial Condition Questionnaire, “PCC Level III will be required for all Project 

Managers as of 3/1/2010.” 

 

The PCC level III class is required to become prequalified and to remain prequalified in 

the QA PCC and Aggregate prequalification category. 

 

The Description and Minimum Requirements is available at 

http://www.dot.il.gov/desenv/preqcons.html  

 
 
 

Professional Transportation Bulletin 156 Revised May 18, 2010

http://www.dot.il.gov/desenv/preqcons.html


Introduction  
 
 

STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois 62764 
 

PROFESSIONAL TRANSPORTATION BULLETIN #156 
Publish May 06, 2010 

 
This bulletin is the official notice of needed professional services for the Illinois Department of 
Transportation (IDOT). 
 
This bulletin is sent to each professional consultant on IDOT’s prequalified list. A Professional firm who is 
not prequalified may obtain the necessary information and forms to become prequalified from the 
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification. 
 
This is not an invitation for bids.  Firms properly prequalified for any of the projects listed herein may 
indicate their desire to be considered for selection by submitting a Statement of Interest for the project to 
the SOIPTB@dot.il.gov e-mail address.   
 
IDOT shall not discriminate based on race, color, national origin, or sex in the award and performance of 
any DOT-assisted contract or in the administration of its DBE Program or the requirements of 49 CFR part 
26.  IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure 
nondiscrimination in the award and administration of DOT-assisted contracts. 
 
STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT AT THE 
ABOVE E-MAIL ADDRESS AND IF APPLICABLE, THE APPROPRIATE DISTRICT ENGINEER OR 
BUREAU CHIEF PRIOR TO 12:00 P.M. LOCAL TIME, May 27, 2010.  STATEMENTS RECEIVED 
AFTER THIS TIME WILL NOT BE CONSIDERED.  
 
The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’s 
professional qualifications, experience, and expertise of key personnel to be assigned to the project with 
consideration also given to: 
 
1) Ability to complete the work in the time required and the firm’s existing workload. 
 
2) The firm’s proximity to the project, when important. 
 
3) Extent of work, which must be subcontracted by the firm and their proposed method of accomplishing 

the project objectives. 
 
4) Financial evaluation of the firm and its accounting methods. 
 
5) Performance rating for past work done for IDOT, if applicable. 
 
All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects 
listed herein during the two-week period preceding the Selection Committee Meeting. 
 
Departmental procedures ensure that all members of the Consultant Selection Committee are provided 
with detailed information concerning all Statements of Interest submitted by all consultants.  Please do not 
send letters expressing your interest in various projects and/or correspondence concerning your firm via 
Overnight/Federal Express mail to members of the Consultant Selection Committee. 
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Guidelines for Submitting Statements of Interest (SOI) 
 

The firm acting as the prime must be prequalified in all of the prequalification categories 
requested in the project advertisement even if they plan to subcontract part of the 
project, except where noted in a specific project advertisement.  Any work being done by 
a consultant, prime or sub must be prequalified in the category of work they are 
performing.   
 
Prequalified firms may indicate their desire to be considered for selection on any of the projects 
listed herein by submitting a separate Statement of Interest (SOI) for each project that includes 
the following: 
 
1) A cover sheet, clearly identifying the PTB Number, Item Number, Firm Name, and IDHR 

number (if available, see recurring notices). No additional information is required on the 
cover. 

 
2) A brief statement of the firm’s interest in performing the work. (Should be concise to the point, 

suggest approximately 2 pages) 
 
3) A Table of Contents with page numbers, identifying the approach, exhibits, resumes, etc. 
 
4) Color graphics/photographs should be limited in the submittal because the size limitation on 

incoming e-mail is 2 MB.  Photo’s etc. can create a large file so use at your discretion.  
 
5) Complete Exhibit A as follows: 

a) List the required key personnel to match required prequalification categories and any 
additional personnel requirements designated in the project advertisement. (Include firm 
name if work is to be completed by Subconsultant) 

b) QC/QA personnel must be different individuals than the staffing, which prepared the 
documents.  

c) Attach resumes of all personnel listed in a) above. Individual resumes should not exceed 
two pages and must be relevant to the expertise required for the specific project. 

d) Designate the estimated time required to complete the project using the personnel 
presented. A completion date and/or number of months to complete the project should 
also be provided. 

d) Identify proposed subconsultants and item(s) of work they will perform.  If a DBE Goal is in 
the advertisement list the DBE subconsultant(s) and work the firm will be performing. All 
Subconsultants must be prequalified in the area of work they will be performing. 

e) Include Mentor Protégé data if participating. 
 
6) Projects involving Location Design Studies (Reconstruction/Major Rehabilitation and New 

Construction/Major Reconstruction) and all Environmental Reports (Environmental 
Assessment and Environmental Impact Statements) require completion of Exhibit B. 

 
7) Experience of the staff or firm in accomplishing similar types of work should be shown for 

only the most recent projects and should be concise and relevant to the expertise required for 
the specific project. If there are several projects with the same work completed, then one 
summary would be adequate with each location and the project manager noted for each. This 
information should be shown at the end of the SOI. 

 
8)  In addition to the above requirements, any other information specifically requested in the 

project advertisement should also be included in the submittal. 
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Guidelines for Submitting Statements of Interest (SOI) 
 

 
9) The Instructions for completing the Current Obligation documents immediately precede the 

Current Obligation forms. The Current Obligation Forms should be a separate document from 
the SOI. Only one copy for each prime, sent to the Central Bureau of Design and 
Environment, is required. 

 
10)  Instructions for completing Forms A and B are included on pages 1and 2 immediately 

preceding Forms A and B. Disclosure Forms should be a separate document from the SOI. 
A cover should be provided with a statement similar to the following: “The Form A 
disclosures (or Certification Statement) and the Form B disclosures are being submitted for 
PTB # ____, Item(s): ____.” Only one copy for each prime, sent to the Central Bureau of 
Design and Environment, is required. In addition, Form B should not include IDOT projects, 
since this information is already included in the Current Obligations. 

 
11) The Delinquent Debt Certification is separate document.  Only one document, for prime and 

subconsultants, with all pertinent data is required.  Instructions are included at the bottom of 
the Delinquent Debt document.  

 
12)  The Disclosure of Business Operations in Iran is a separate document.  Only one document 

for each prime is required.  Instructions are included at the bottom of the Disclosure of 
Business Operations in Iran document.  

 
13) Exhibit A, Exhibit B, the Current Obligations Form, Disclosure Forms, Delinquent Debt 

Certification, and Disclosure of Business Operations in Iran are available as word documents 
on our web site: http://www.dot.il.gov/desenv/deform.html  

 
The following addresses may be used when a hard copy of the SOI is requested to be sent to 
the Central Office in the advertisement: 
 
Illinois Department of Transportation 
Bureau of Design and Environment 
Chief of Preliminary Engineering 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, Illinois 62764 
 
If SOI is required to be sent to the Region/District, use addresses as follows: 
 
 
Region 1 
Ms. Diane O'Keefe 
District 1 
201 West Center Court 
Schaumburg, IL 60196 
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Guidelines for Submitting Statements of Interest (SOI) 
 

Regional Engineers Continued: 
 

  

Region 2 
Mr. George Ryan 
District 2 
819 Depot Avenue 
Dixon, IL 61021 

  
Mr. George Ryan 
District 3 
700 East Norris Drive 
P.O. Box 697 
Ottawa, IL 61350 

   
   
Region 3 
Mr. Joseph Crowe 
District 4 
401 Main Street 
Peoria, IL 61602 
 

  
Mr. Joseph Crowe 
District 5 
Route 133 West 
P.O. Box 610 
Paris, IL 61944 
 

Region 4 
Mr. Roger Driskell 
District 6 
126 East Ash St. 
Springfield, IL 62704 
 

  
Mr. Roger Driskell 
District 7 
400 West Wabash 
Effingham, IL 62401 
 

Region 5 
Ms. Mary Lamie 
District 8 
1102 Eastport Plaza Drive 
Collinsville, IL 62234 
 

  
Ms. Mary Lamie 
District 9 
State Transportation Building 
P.O. Box 100 
Carbondale, IL 62903 
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E-mail Instructions for Completing 
Statements of Interest for Electronic Submittal 

 

 

We require Statements of Interest (SOI) to be submitted through the e-mail system using 
Adobe Acrobat 5.0 or greater Software.  
 
Electronic submittals should be made to the Central Office only.  The Central Office will 
forward the necessary consultant information to the Regions/Districts and other Bureaus 
or Divisions.  All electronic submittals should be addressed to SOIPTB@dot.il.gov 
 
Each prequalified consultant firm has been assigned a unique 2 to 6 character Firm 
Name Code that must be used when submitting electronic Statements of Interest.  This 
code appears on the SEFC Prequalification Page, the page that lists the prequalification 
categories, and is sent with your annual prequalification letter. The code is located at the 
top of the page and is next to the Firm Name.  
 
It is important your e-mail appear exactly as the attached example described below:   
(Note: ABC Engineering is used for example purposes only. The Code for this firm is 
“ABC”) 
 
 The Subject Line must read: FIRM NAME,  PTB NUMBER, ITEM(S) 

 
(Example: ABC Engineering, PTB 151, Items 4, 12, & 22)  If there will be more than 
one e-mail please note as follows: e-mail 1 of __ the total number to be sent.)  

           
 The first line of your e-mail should indicate your Firm Name, PTB & Items Number(s) 

on which your firm is submitting. 
 
(Example:  ABC Engineering has submittals for PTB 151, Items 4, 12 and 22.) 
 

 The second line should list the name, phone number, and e-mail of the person to 
contact should there be any questions regarding the submittal.  

 
 Each attachment must be labeled as indicated below: 

 
1. For each Item on which you are submitting use your 2-6 character Firm Name 

Code, immediately followed by the 2-digit Item Number (i.e., 01 through 99). 
(Example: ABC04.pdf) 

 
2. For your firm’s Current Obligation Form, use your 2-6 character Firm Name Code, 

followed by WL. 
(Example: ABCWL.pdf) 
 

3. For your firm’s Disclosure Forms, use your 2-6 character Firm Name Code, 
followed by DS. 
(Example: ABCDS.pdf) 
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E-mail Instructions for Completing 
Statements of Interest for Electronic Submittal 

 

 

 
4. For your firm’s Delinquent Debt Payment Certification, use your 2-6 character 

Firm Name Code, followed by DP. 
(Example:  ABCDP.pdf)  

 
5. For your firm’s Disclosure of Business Operations in Iran, use your 2-6 character 

Firm Code, followed by DISCIR. 
 (Example: ABCDISCIR.pdf) 
 

Please review the following example e-mail: 
 

 
 
Detail Descriptions of Attachments for electronic submittal: 
 
 ABC04, ABC12, and ABC22 are the Statements of Interest for the submitted Items 

and must include Exhibit A.  Following Exhibit A, include resumes of the key 
management personnel and project staff listed in Exhibit A.  If Exhibit B is required, 
include next, followed by resumes of individuals listed on page 2 of Exhibit B.  

 
 ABCWL is the Current Obligation Form.  Requirement: Only Prime submits one copy 

of the Current Obligation Form.  Instructions shown on page one should not be sent. 
  
 ABCDS is the Disclosure Forms.  Requirement: Only Prime submits one copy of the 

Disclosure Form.   Disclosure file would consist of Form A and Form B or the Form 
for Offerors That Have Previously Submitted Form A and Form B. The instructions 
should not be sent.  
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E-mail Instructions for Completing 
Statements of Interest for Electronic Submittal 

 

 

 ABCDP is the Delinquent Debt Compliance Statement. Requirement: Prime and any 
known subconsultants the prime will be using are required to submit this form.  The 
forms should be converted to pdf and submitted as one pdf document, not multiple 
files.  

 
 ABCDISCIR is the Disclosure of Business Operations in Iran. Requirement: Only 

Prime submits one copy of the form.  
 
Complete the word documents then convert them to the Adobe PDF for submittal.  The 
size limitation on an incoming e-mail to IDOT is 2 MB.  If you exceed this limit, you must 
separate contents into multiple e-mails.  Identify the number of e-mails being sent, (i.e. 1 
of 3). Scanned images, color graphics, and photographs, which are converted to Adobe 
Portable Document Files (PDF) files, can become very large, use sparingly if at all.  
 
Exhibits (A & B), Current Obligations, Disclosure Forms A & B, Delinquent Debt 
Certification, and Disclosure Business in Iran are available as electronic documents and 
may be downloaded from our web-site: http://www.dot.il.gov/desenv/deform.html.  The 
bookmarks in the Professional Transportation Bulletin are also linked to the website.   
 
Use the latest documents provided on the web site.  The documents are labeled as 
follows:  
 

 Exhibit A = BDE XHBT-A  Exhibit B = BDE XHBT-B 
 
 Current Obligations = BDE CUR-OB 

 
 Disclosure Forms (A, B, and Offerors previously submitted) = DISC 2 (consultant) 

 
 Delinquent Debt (Consultants) = BDE 3000 

 
 Disclosure of Business In Iran= BDE 2900 

 
 
We also have frequently asked questions for submitting Statements of Interest.  They are 
located at http://www.dot.il.gov/desenv/FAQ.html  
 
 
If you have questions, Please contact Carrie Kowalski at Carrie.Kowalski@illinois.gov.  
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PROFESSIONAL TRANSPORTATION BULLETIN 
 

REQUIRED FORMS FOR STATEMENT OF INTEREST 
SUBMITTAL 

 
 

All required forms are located at: http://www.dot.il.gov/desenv/deform.html  
 
Forms appear on the page as follows: 

BDE 2900 Disclosure of Business Operations in Iran 9/14/09 

BDE 3000 Delinquent Debt Certification (Consultant)   

BDE CUR-OB  Consultant's Current Obligations for Statements of Interest.  10/01/08 

BDE XHBT-A  Consultant Exhibits A  12/22/09 

BDE XHBT-B  Consultant Exhibits B  12/01/09 

DISC 2 
(Consultants) 

Disclosure Forms for Consultant Offers Instructions 
Form A, Financial Information & Potential Conflict of Interest 
Form B, Other Contract & Procurement Related Information Disclosure  

 
 
11/07 
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TABLE OF CONTENTS 
PTB 156 

 
Item # County                        Description 

   
Region 1/District 1  

  
1. Cook Phase III Project, US 45 (LaGrange Rd.) under Metra & N&S Railroad from 131st 

Street to 179th street. 
   

2. McHenry Phase III Project, Algonquin By-Pass IL 31 north junction to IL 31 south junction 
   

3. Various Phase I Project Management for Various Projects 
   

4. Cook Phase III Project, I-55 (Stevenson Expressway) at Central Avenue & Ramps 
   

5. Cook Phase I Project, US 12/20 (95th Street) at Stony Island Avenue 
   

6. Cook Phase III, I-190 (Kennedy Expressway) at I-294 – Pump Station 24 
   

7. Cook Phase I/II Project, I-290 at Des Plaines River, Reconstruction of Pump Station 4 
   

8. Lake Phase II Project, US 41 at IL 132,  Union Pacific Railroad over IL 132, Bridge 
Replacement 

   
9. Various Phase II Various Projects 
   

10. Cook Phase III Project, I-94 (Dan Ryan Expressway) Roosevelt Road at Union Avenue – 
Pump Station 26 and  I-94 (Bishop Ford Expressway) 110th Street at Doty Avenue – 
Pump Station 27 

   
11. Cook Phase II Project, Western Avenue over the Cal-Sag Channel, Bridge Rehabilitation 

   
12. Various Phase I Projects, Various Traffic Studies 

   
13. Cook/ 

DuPage 
Phase II Project, I-55 at County Line Road, Bridge Deck Replacement 

   
14. Cook Phase II Project, IL-83 (Torrence Avenue) at Little Calumet River, Bridge 

Replacement 
   

15. Various Phase I Projects for Various Drainage Studies and Hydraulic Reports 
   

16. Kane Phase II Project, IL-56 at Galena Boulevard, Bridge Rehabilitation 
   

17. Cook Phase II Project, US 12 (Rand Road) at Des Plaines River, Bridge Replacement 
   

18. DuPage Phase III Project, IL 19 (Irving Park Road) at York Road 
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TABLE OF CONTENTS 
PTB 156 

 
Item # County                        Description 

   
Region 1/District 1  

   
19. Various Phase I/II Various Electrical Engineering Projects 

   
20. Cook Phase II Project, IL 50 (Cicero Avenue) over Cal-Sag Channel, Bridge 

Rehabilitation 
   

21. Various Various Land Survey Projects 
   

22. Various Various Land Survey Projects 
   

23. Various Various Land Survey Projects 
   

Region 2/District 2  
  

24. Various Various Land  and Route Survey Projects 
   

25. Various Various Land  and Route Survey Projects 
   

Region 2/District 3  
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1. Job No. C-91-572-10, US 45 (LaGrange Rd.) under Metra & N&S Railroad,  131st Street to 
179th Street, Phase III Project, Cook County, Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 04, 2010 at 1:00 P.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required for construction inspection for the improvement of 
US 45 (LaGrange Rd.) under Metra & N&S RR, 131st Street to 179th Street.  The work includes, 
but is not limited to the following: 
 
Railroad Bridge Contract: This segment has a length of approximately 5,500 feet along the 
centerline of track. The one (1) span bridge will be replaced with a two (2) span steel bridge 205 
feet in length, which will accommodate two (2) tracks. A cast in place concrete retaining wall 
800 feet in length will be constructed to accommodate the grade raise. The track plans will 
include the grading, sub-ballast, and ballast work. Metra will do the track work, platform work, 
gate work, and signal work. The project consists of the widening and reconstruction of US 45 
between 179th Street to approximately 2200 feet north of 131st. The proposed US 45 roadway 
cross section would consist of three (3) through lanes in each direction with a continuous 
landscaped barrier median and curb and gutter on each side of US 45.  The through lane widths 
are 12 feet wide and a 30 foot landscaped barrier median.  
 
Contract 1- 179th Street to 159th Street: This contract has a length of approximately 14,900 
feet along US 45 and approximately 4,400 feet of improvements along the side streets. Traffic 
Signals will be removed and replaced at 4 intersections. Four (4) new retaining walls are 
required.  
 
Contract 2- 159th Street to 143rd Street: This contract has a length of approximately 9,300 
feet along US 45 and approximately 4,000 feet of improvements along the side streets. Traffic 
Signals will be removed and replaced at 6 intersections. Twenty Six (26) new retaining walls are 
required.  
 
Contract 3- 143rd Street to 131st Street: This contract has a length of approximately 9,000 
feet along US 45 and approximately 2,500 feet of improvements along the side streets. Traffic 
Signals will be removed and replaced at 3 intersections. Eight (8) new retaining walls are 
required. All incidental and collateral work necessary to complete the project. 
 
All work for this project will be in English units.  
 
The following Structures may be included: 
 

 S.N. 016-0345 [Existing - Norfolk and Southern Railroad over US 45 north of 142nd St.] 
 S.N. 016-6201 [Proposed - Norfolk and Southern Railroad over US 45 north of 142nd St.] 
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The Consultant will perform on site inspection, layout including design changes, provide 
construction layout when not provided for in the contract plans, provide geotechnical inspection 
and testing, prepare records, maintain documentation, submit pay estimates, change orders and 
any other duties that would require the services of an engineer to complete this project on a 
timely basis and in accordance with State specifications. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant is prohibited. At the negotiations meeting, the prime Consultant, and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The department will furnish the Consultant with Plans and Specifications.   
 
The Consultant's work includes providing staff, vehicles, and appropriate test equipment 
necessary to complete this project. The Consultant will furnish a Liaison Engineer and an 
adequate staff to perform the duties required to fulfill the engineering requirements in 
accordance with the departmental policies for this project.  
 
The anticipated construction completion date is October 31, 2012 plus 10 working days. The 
Consultant must complete and submit final measurements, calculations, and final contract 
records documents to the department no later than six (6) weeks after the completion of the 
project.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 
 
 The Assistant Engineer. 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number IDOT class S-14, 
Documentation of Contract Quantities) 

 The Materials Coordinator (RE Materials Training class is preferred) 

 The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

 Materials Laboratory (QA Complete prequalified)  

 The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  
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2. Job No. C-91-573-10, Algonquin By-Pass IL 31 north junction to IL 31 south junction 
(Demolition, Grading and Paving), Phase III Project, McHenry County, Region One/District 
One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 04, 2010 at 8:30 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required for construction inspection for the improvement of 
the Algonquin By-Pass IL 31 north junction to IL 31 south junction (Demolition, Grading and 
Paving). Work includes, but is not limited to, the removal of approximately eight (8) existing 
buildings, storm sewer and culvert removal, detention basin and outlet structure, landscaping 
and restoration. Work also includes grading to prepare for a four lane divided highway. 
Reconstruction of the existing roadway will provide two lanes in each direction with a barrier 
median and includes a portion of IL 31 on a new alignment commonly referred to as the 
Algonquin Western By-Pass. A rigid pavement composition of 9-3/4‖ Jointed PCC over 4-1/2‖ 
Stabilized Sub base with a 12‖ aggregate sub-grade. New drainage structures and lighting will 
be provided to accommodate the new alignment. All incidental and collateral work necessary to 
complete the project is required. All work for this project will be in English units.  
 
The following structures may be included: 
 

 S.N. 056-0077  [Mainline over Crystal Creek] 
 S.N. 056-0079  [NB Exit Ramp (Ramp B) over Crystal Creek] 
 S.N. 056-0080  [SB Entrance Ramp (Ramp C) over Crystal Creek] 
 S.N. 056-0081  (Mainline over Algonquin Road) 

 
The Consultant will perform on site inspection, layout including design changes, provide 
construction layout when not provided for in the contract plans, provide geotechnical inspection 
and testing, prepare records, maintain documentation, submit pay estimates, change orders and 
any other duties that would require the services of an engineer to complete this project on a 
timely basis and in accordance with State specifications. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited.  At the negotiations meeting, the prime Consultant, and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The department will furnish the Consultant with Plans and Specifications.   
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  
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The anticipated construction completion date is November 15, 2012.  The Consultant must 
complete and submit final measurements, calculations and final contract records documents to 
the department no later than six (6) weeks after the completion of the project.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer (Illinois Licensed Professional Engineer is preferred) 

 The Assistant Engineer. 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number IDOT class S-14, 
Documentation of Contract Quantities) 

 The Materials Coordinator (RE Materials Training class is preferred) 

 The Materials QA Technician (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

 Materials Laboratory (QA Complete prequalified) 

 The Survey Chief 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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3. Job No. P-91-598-10, Phase I Project Management, Various Routes, Various Counties, 
Region One/District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 22, 2010 at 1:00 P.M. at the Region 
One/District One Office in Schaumburg. 
 
A Project Manager (PM) Consultant is required to perform miscellaneous Phase I engineering 
services.  The PM consultant will be assigned to manage and/or assist in the completion of 
various projects, several of which may be under contract with other consultant engineering 
firms.  In addition, the scope of work may include providing Program Development Training.  
The PM will be expected to perform work similar to an IDOT Project Manager and Staff.  Key 
staff from the PM Consultant may be expected to work in the District Office several days a 
week.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.   
 
The selected Consultant and/or their subconsultants on this project are prohibited from 
managing contracts where either party is the prime Consultant or a subconsultant. The selected 
firm and/or their subconsultants may not manage another firm if the relationship was reversed 
during another phase of work.  
 
The Consultant’s work may include:   

 Miscellaneous Phase I support; 
 Manage the assigned Phase I Consultant(s), including reviews and contract 

administration; 
 Facilitate the resolution of contractual issues, drawing upon necessary resources within 

IDOT; 
 Manage and track project-level cost, schedule and budget requirements, and 

coordination with program-level and assigned project-level controls personnel;  
 Coordinate, validate, and monitor project scope;  
 Facilitate and expedite the resolution of technical issues, drawing upon necessary 

resources and experts in applicable disciplines;  
 Identify and implement all necessary coordination and communication within and outside 

the department; to IDOT and stakeholders as required; 
 Hold regular progress meetings and briefings for IDOT including FHWA where details of 

project and progress are presented;  
 All other work as necessary and required to oversee and/or facilitate the completion of 

the assigned projects for the department.   
 
The department will provide applicable department policies and procedures to the PM 
Consultant.   
 
The cumulative construction value of these projects is anticipated to exceed $500,000,000.  The 
completion date for this contract will be 36 months after authorization to proceed.  The 
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agreement with the Consultant will include an option for renewal by the department for an 
additional 36 months.   
 
Key personnel listed on Exhibit A and B for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The Environmental Lead, who will be responsible for the day-to-day management of the 

environmental work effort, and persons responsible for all environmental disciplines 
including air quality, water quality, traffic noise, community impacts, and ecology. 
Environmental staffing on Exhibit B must match the staffing presented in the firm's most 
recently approved Statement of Experience and Financial Condition.  

 
Statements of Interest must also provide a proposed organizational chart for the proposed PM 
Consultant team, as appropriate, with proposed percentage of time commitment, as well as the 
approach the firm would take on this project, and a summary of the pertinent experience of the 
firm managing Phase I highway projects. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location/Design Studies (Reconstruction/Major Rehabilitation) 
Environmental Reports (Environmental Assessment) 

   
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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4. Job No. C-91-574-10, I-55 (Stevenson Expressway) at Central Avenue & Ramps, Phase III 
Project, Cook County, Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 04, 2010 at 2:00 P.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required for construction inspection for the improvement of I-
55 (Stevenson Expressway) at Central Avenue & Ramps. The work includes, but is not limited 
to, widening and re-decking of the Central Avenue Bridge over I-55 (Stevenson Expressway) to 
convert a single Point Urban interchange. Work also includes pavement replacement on ramps 
and Central Avenue roadways adjacent to the structure. Also included are replacement of two 
traffic signals and installation of new signals, all traffic signal interconnection, and the 
modification of existing roadway lighting and the installation of new roadway lighting over the 
structure and lighting under the structure. Construction inspection is required for all incidental 
and collateral work necessary to complete the project.  All work for this project will be in English 
units.  
 
The following Structures may be included: 
 

 S.N. 016-0724 [Central Avenue over I-55] 
 S.N. 016-3240 [Central Avenue over BNSF RR] 
 S.N. 016-3241 [Central Avenue over ICC RR] 

 
The Consultant will perform on site inspection, layout including design changes, provide 
construction layout when not provided for in the contract plans, provide geotechnical inspection 
and testing, prepare records, maintain documentation, submit pay estimates, change orders and 
any other duties that would require the services of an engineer to complete this project on a 
timely basis and in accordance with State specifications.  
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant is prohibited. At the negotiations meeting, the prime Consultant, and 
subconsultant(s) will disclose all current relationships with contractors.  
 
The department will furnish the Consultant with Plans and Specifications.   
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish a Liaison 
Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  
 
The anticipated construction completion date is October 31, 2011 plus 10 working days. The 
Consultant must complete and submit final measurements, calculations and final contract 
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records documents to the department no later than six (6) weeks after the completion of the 
project.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 The Assistant Engineer. 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number IDOT class S-14, 
Documentation of Contract Quantities) 

 The Materials Coordinator (RE Materials Training class is preferred) 

 The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

 Materials Laboratory (QA Complete prequalified)  

 The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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5. Job No. P-91-599-10, US 12/20 (95th Street) at Stony Island Avenue, Phase I Project, Cook 
County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 20% DBE participation.  
 
The Complexity Factor for this project is 0.035.   
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 23, 2010 at 9:00 A.M. at the Region 
One, District One Office in Schaumburg. 
 
Phase I engineering services are required for all work associated with the preparation of 
preliminary engineering and environmental studies for the improvement of 95th Street at Stony 
Island Avenue.  The Consultant’s work may include but not be limited to data collection, 
preparation of base maps and mosaics, geometric studies, accident analysis, capacity analysis 
including intersection design studies, Categorical Exclusion Project Report, bridge inspections 
and condition reports, railroad coordination, drainage studies including pump stations, cost 
estimates, public involvement according to the CSS policy, route survey, and all other related 
work necessary to complete Phase I studies and tasks.  All work for this project will be in 
English units. 
 
The department will furnish the Consultant with available microfilm plans, aerial photography, 
accident data, utility coordination and correspondence, and archaeological, historical, biological 
and special waste survey and coordination.   
 
The estimated construction cost for this project is expected to be in excess of $100,000,000.  
The completion date for this contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibit A and B for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform/supervise the work in the area of hydraulic/drainage 

calculations and preparation of the Drainage/Hydraulic Reports (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation (must be 

an Illinois Licensed Structural Engineer). In addition, the staff performing this work must 
be identified. 

 
 The person(s) who will perform the QC/QA review work of all milestone submittals (must 

be an Illinois Licensed Professional Engineer for roadway work and an Illinois Licensed 
Structural Engineer for structure work with adequate plan review experience). 
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 The person, who will perform the work in the area of Special Transportation Studies 

(Railway Engineering) (must be an Illinois Licensed Professional Engineer). In addition, 
the staff performing this work must be identified. Railway engineering prequalification 
category may be completed by Sub and/or Prime. 

 
The prime firm must be prequalified in the following categories to be considered for this project:  
  

Location/Design Studies (Reconstruction/Major Rehabilitation) 
 Structures (Highway: Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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6. Job No. C-91-366-10, I-190 (Kennedy Expressway) at I-294 – Pump Station 24, Phase III 
Project, Cook County, Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 04, 2010 at 10:30 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required for construction inspection for the improvement of   
I-190 at I-294 – Pump Station 24. This improvement includes, but is not limited to, the 
mechanical, electrical, architectural, and structural construction of a new IDOT Pump Station 
No. 24 together with site improvements. The site improvements include the retaining wall 
associated with and adjacent expressway ramp and an exterior electrical transformer area, 
requiring, but not limited to, excavation, retaining wall, steel railings, reinforced concrete 
pavement, chain link fences and gates, bollards, storm sewers, sidewalks, transformer platform, 
concrete curbs and gutters, HMA shoulders, concrete encased conduits, relocation of a HAR 
antenna and landscaping work and all incidental and collateral work necessary to complete the 
project. 
 
The reconstruction of the IDOT Pump Station No. 24 building and equipment includes, but is not 
limited to, demolition and material removal, concrete work, structural steel, reinforcement bars, 
glass block and masonry work, doors and frame, metal works, single ply roofing, sheet metal 
work, and painting as specified herein. Further, the improvement shall include mechanical work 
consisting of removal of existing pumps including motors, fabricated metal, bowls, and impellers 
and heating and ventilating equipment, piping for recirculation system and electrical distribution, 
control, instrumentation, intrusion, lighting, equipment, conduit and wiring, all in the existing 
pump station and electrical work including a new electric service to the facility, incorporating 
new exterior transformers, and modification of the existing Supervisory and Data Acquisition 
(SCADA) System.  All work for this project will be in English units.  
 
The Consultant will perform on site inspection, layout including design changes, provide 
construction layout when not provided for in the contract plans, provide geotechnical inspection 
and testing, prepare records, maintain documentation, submit pay estimates, change orders and 
any other duties that would require the services of an engineer to complete this project on a 
timely basis and in accordance with State specifications. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant is prohibited. At the negotiations meeting, the prime Consultant, and 
subconsultant(s) will disclose all current relationships with contractors.  
 
The department will furnish the Consultant with Plans and Specifications.   
 
The Consultant's work includes, but is not limited to, providing staff, vehicles, and appropriate 
test equipment necessary to complete this project. The Consultant will furnish an Assistant 
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Liaison Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  
 
The anticipated construction completion date is October 01, 2012. The Consultant must 
complete and submit final measurements, calculations and final contract records documents to 
the department no later than six (6) weeks after the completion of the project.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Assistant Engineer. (The Assistant Engineer will also do the documentation on the 
project and must possess a current IDOT Construction Documentation certificate and 
must be ICORS trained.  Include the Documentation Certificate Number IDOT class 
S-14, Documentation of Contract Quantities) 

 The Materials Coordinator (RE Materials Training class is preferred) 

 The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

 Materials Laboratory (QA Complete prequalified)  

 The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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7. Job No. D-91-454-00, I-290 at Des Plaines River, Reconstruction of Pump Station 4,  
Phase I/II Project, Cook County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2010 at 11:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase I and/or II engineering services are required for the preparation of a Pump Station Report 
and preliminary submittals to Central Office and FHWA, and complete preparation of PS&E and 
bid documents for the demolition of an existing and construction of a new Illinois Department of 
Transportation Pumping Station No. 4  (I-290 at Des Plaines River, Forest Park Illinois).  All 
work for this project will be in English units. 
 
The following structure, S.N. 016-P04, is included in this project.  
 
The department will furnish the Consultant with plans for existing storm water pumping station.   
 
The Consultant's work includes pump station hydraulic report and pump station plans, 
specifications and estimate.  The completion date for this contract will be 60 months after 
authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include:  
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform/supervise the work in the area of hydraulic/drainage 

calculations and preparation of the Drainage/Hydraulic Reports (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation for the 

Pump Station (must be an Illinois Licensed Structural Engineer). In addition, the staff 
performing this work must be identified. 

 
 The person(s) who will perform the QC/QA review work of all milestone submittals (must 

be an Illinois Licensed Professional Engineer for roadway work and an Illinois Licensed 
Structural Engineer for structure work with adequate plan review experience). 
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The prime firm must be prequalified in the following categories to be considered for this project:   
 

Special Plans (Pumping Stations) 
Hydraulic Reports (Pump Stations) 
Special Services (Electrical Engineering) 
Special Services (Mechanical Engineering) 
Special Services (Architecture) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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8. Job No. D-91-603-10, FAP 346 (US 41 @ IL 132) Union Pacific Railroad over IL 132, Bridge 
Replacement, Phase II, Lake County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 29, 2010 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
an estimates including Structure Type, Size, and Location (TSL), and structure and roadway 
plans for the improvement to the existing structure carrying the Union Pacific Railroad over IL 
132.  The Consultant is expected to prepare plans for the bridge replacement and retaining wall.  
Also anticipated are the plans for the widening and reconstruction of IL 132 to accommodate 
right and left turn lane channelization at the interchange, traffic signal design, and lighting 
modifications, and all other required work to complete the project.   All work for this project will 
be in English units. 
 
The following structure, S.N. 049-0106 (existing) Union Pacific Railroad over IL 132 is included 
in this project. 
 
The department will furnish the Consultant with the Project Report, available microfilm plans and 
other existing data available.   
 
The estimated construction cost for this project is $13,500,000.  The Consultant's work includes 
preparation of TSL, surveys and all other works required to complete the improvement of US 41 
at IL 132 interchange. The completion date for this contract will be 12 months after authorization 
to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
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 The person who will be in charge of route surveys (must be an Illinois Licensed Land 

Surveyor). Route Survey prequalification category requirement may be completed by 
Sub and/or Prime. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads & Streets) 
Structures (Railroad) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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9. Job No. D-91-575-10, Various Phase II Projects, for Plan Preparation, Plan Review and 
Surveying, Various Routes, Various Counties, Region One, District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 23, 2010 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for plan preparation, plan review, and route 
surveying on various projects in District One.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  All work for this project 
will be in English units. 
 
Work orders may include contract plan preparation for various projects involving roadway and/or 
bridge improvements, preparation of miscellaneous plan and structure details, review of plans 
by Consultants and local agency Consultants for roadway and bridge reconstruction projects, 
obtaining pavement composition cores for resurfacing projects and providing supplemental field 
and bridge deck surveying for various projects.   
 
The department will furnish the Consultant with available microfilm, pavement patching survey, 
bridge repair notes, and other available information.   
 
The estimated construction cost of these projects may range from $200,000 to $2,000,000.  The 
Consultant's work includes contract plan preparation, plan review, and route surveying for 
various projects.  The completion date for this contract will be 12 months after authorization to 
proceed.  The agreement with the Consultant will include an option for renewal by the 
department for an additional 12 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer or an Illinois Licensed Surveyor).   
 

 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
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must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway: Typical) 
Special Services (Route Surveys) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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10. Job No. C-91-363-10, I-94 (Dan Ryan Expressway) Roosevelt Road at Union Avenue – 
Pump Station 26 I-94 (Bishop Ford Expressway) & 110th Street at Doty Avenue – Pump 
Station 27, Phase III Project, Cook County, Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 04, 2010 at 9:30 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required for construction inspection for the improvement of I- 
94 (Dan Ryan Expressway) Roosevelt Road at Union Avenue – Pump Station 26 I-94 (Bishop 
Ford Expressway)  and for 110th Street at Doty Avenue – Pump Station 27. All work for this 
project will be in English units.  
 
This improvement includes the mechanical, electrical, architectural, and structural rehabilitation 
of IDOT Pump Station No. 26 together with site improvements. The site improvements include, 
but are not limited to, the construction of a truck parking area and an exterior electrical 
transformer area, requiring, but not limited to, excavation, retaining wall, steel railings, 
reinforced concrete pavement, chain link fences and gates, bollards, storm sewers, sidewalks, 
transformer platform, concrete curbs and gutters, HMA shoulders, concrete encased conduits, 
relocation of a HAR antenna and landscaping work and all incidental and collateral work 
necessary to complete the project as shown on the plans. The rehabilitation of the IDOT Pump 
Station No. 26 building and equipment includes, but is not limited to, partial demolition and 
material removal, concrete work, structural steel, reinforcement bars, glass block and masonry 
work, doors and frame, metal works, single ply roofing, sheet metal work, and painting as 
specified herein. Further, the improvement shall include mechanical work consisting of removal 
of existing pumps including motors, fabricated metal, bowls, and impellers and heating and 
ventilating equipment, piping for recirculation system and electrical distribution, control, 
instrumentation, intrusion, lighting, equipment, conduit and wiring, all in the existing pump 
station and electrical work including a new electric service to the facility, incorporating new 
exterior transformers, and modification of the existing Supervisory and Data Acquisition 
(SCADA) System.  
 
Pump Station 27 improvement shall consist of the rehabilitation of the existing building including 
but not limited to partial demolition and material removal, concrete work, reinforcement bars, 
glass block and masonry work, doors and frame, metal works, single ply roofing, sheet metal 
work, painting and site work. Further, the improvement shall include mechanical work consisting 
of removal of existing pumps including motors, fabricated metal, bowls, and impellers and 
heating and ventilating equipment, piping for recirculation system and electrical distribution, 
control, instrumentation, intrusion, lighting, equipment, conduit and wiring, all in the existing 
pump station and a new electric service to the facility and modification of the existing 
Supervisory and Data Acquisition (SCADA) System. 
 
The Consultant will perform on site inspection, layout including design changes, provide 
construction layout when not provided for in the contract plans, provide geotechnical inspection 
and testing, prepare records, maintain documentation, submit pay estimates, change orders and 
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any other duties that would require the services of an engineer to complete this project on a 
timely basis and in accordance with State specifications. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited.  At the negotiations meeting, the prime Consultant, and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The department will furnish the Consultant with Plans and Specifications.   
 
The Consultant's work includes, but is not limited to, providing staff, vehicles and appropriate 
test equipment necessary to complete this project. The Consultant will furnish an Assistant 
Liaison Engineer and an adequate staff to perform the duties required to fulfill the engineering 
requirements in accordance with the departmental policies for this project.  
 
The anticipated construction completion date is October 01, 2012.  The Consultant must 
complete and submit final measurements, calculations and final contract records documents to 
the department no later than six (6) weeks after the completion of the project.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Assistant Engineer. (The Assistant Engineer will also do the documentation on the 
project and must possess a current IDOT Construction Documentation certificate and 
must be ICORS trained.  Include the Documentation Certificate Number IDOT class 
S-14, Documentation of Contract Quantities) 

 The Materials Coordinator (RE Materials Training class is preferred) 

 The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

 Materials Laboratory (QA Complete prequalified)  

 The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project.   
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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11. Job No. D-91-581-10, FAP 370, Western Avenue over the Cal-Sag Channel, Bridge 
Rehabilitation,  Phase II Project, Cook County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 02, 2010, at 1:30 P.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications, 
and cost estimates for the bridge rehabilitation of Western Ave. over the Cal-Sag Channel in 
Cook County.  The southern approach superstructure is anticpated to require removal and 
replacement of existing PPC box beams with PPC I-beams (Span 1 through Span 8). The 
rehabilitations also expected to include an 8-inch reinforced concrete deck, approach slab 
replacement, removal and replacement of existing lighting, existing utility accomodation, 
sidewalks in each direction, and substructure repair.  Pier 2 through Pier 8 will require bent cap 
replacement.  Formed concrete repair and epoxy crack injection will be required to Abutment 1 
for piers, slopewalls, and an adjacent staircase.  Pier 9 and Abutment 1 bearing seats will 
require modification to accommodate the deeper proposed superstructure replacement.  Pier 10 
will require removal and replacement of loose and corroded metal sidewalk plates.  A detour will 
be utilized as staged construction is not recommended.  The final Bridge Condition Report 
(BCR) will determine the preferred alternative for the structural design.  Total length of the 
improvement is approximately 875 feet.  The Consultant is expected to prepare all applicable 
permits.  All work for the project will be in English units.   
 
The following structure, S.N. 016-0777 – Western Avenue over the Cal-Sag Channel is included 
in this project. 
 
The department will furnish the Consultant with available microfilm plans, project report, 
hydraulic report, and BCR.   
 
The estimated construction cost for this project is $8,430,000.  The Consultant's work includes 
preparation of contract plans, specifications, cost estimates, and all other work required to 
complete the project.  The completion date for this contract will be 10 months after authorization 
to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
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 The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project. 
 

Highways (Roads & Streets) 
Structures (Highway: Typical)  

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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12. Job No. P-91-592-10, Phase I Engineering for Various Traffic Studies, Various Routes, 
Various Counties, Region One/District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2010 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase I engineering services are required for the preparation of traffic engineering studies for 
various locations throughout District One.  Work is anticipated to include collection of all field 
data such as digital color photos, condition diagrams and manual turning movement (full 
classification) traffic count data, pedestrian count as requested, relevant crash data and related 
traffic study correspondence.  This effort may also include the retrieval of Illinois Traffic Crash 
Reports from local enforcement agencies as well as preparation of collision diagrams.  
Consultant will use ArcGIS 9.3 software to retrieve available crash data from the state records 
system.  In addition, consultant will perform traffic engineering studies such as crash analysis, 
traffic signal warrants or capacity analysis (using Synchro, HCS and/or Corsim software) or 
sight distance investigation to determine recommended improvements.  Consultant will review 
intersections and roadway segments, may be required to perform cost estimate and benefit-cost 
ratio analysis for potential Highway Safety Improvement Program candidate projects.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this work order projects will be in English units.   
 
The department will furnish the Consultant with locations to be reviewed and access to traffic 
crash data compiled by the Division of Traffic Safety. 
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will assume the duties of the Project Engineer, that individual-in-charge 

of the day to day work (must be an Illinois Licensed Professional Engineer). 
 

 The person who will assume the duties of Traffic Engineer, that individual-in-charge of 
the day to day traffic studies work (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the QC/QA review work for all milestones submittals (must 

be an Illinois Licensed Professional Engineer). 
 
Statements of Interest must also provide a proposed organization chart for the proposed PM 
Consultant team with the proposed percentage of time commitment, as well as the approach the 
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firm would take on this project, and a summary of the pertinent experience of the firm managing 
traffic engineering projects. 
 
The prime firm must be prequalified in the Special Plans (Traffic Studies) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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13. Job No. D-91-591-10; I-55 at County Line Road, Bridge Deck Replacement, Phase II 
Project,  Cook/DuPage Counties, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2010 at 8:00 A.M. at the Region 
One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and estimates including structure plans and roadway plans for the improvement of I-55 at 
County Line Road Bridge.  The anticipated work for the existing 288 feet long 4 span steel plate 
girder bridge will consist of the rehabilitation of the existing bridge deck.  It is expected that the 
approach slabs will be replaced.  The bridge deck replacement will be stage constructed.  
Structure borings and geotechnical investigation and report are also anticipated to be required.  
The extent of the structure replacement for the bridge will be established in the approved Bridge 
Condition Report. Underpass lighting work is also required.  Coordination will be required for 
some limited ornamental features on the bridge structure.  All work for this project will be in 
English units.  
 
The following structure S.N. 016-0587, I-55 at County Line Road, is included in this project. 
 
The Consultant will prepare TS&L plans, structure plans, geotechnical borings, investigation & 
analyses, supplemental surveys, roadway plans, drainage & utility investigation, maintenance of 
traffic plan, and other related work to complete Phase II contract plans.   
 
The department will furnish the Consultant with available microfilm plans, Bridge Condition 
Report, project report, hydraulic report, and other necessary items.  
 
The estimated construction cost for this project is $4,400,000.  The Consultant's work includes 
preparation of contract plans, specifications, and estimates. The completion date for this 
contract will be 12 months after authorization to proceed.    
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
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 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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14. Job No. D-91-596-10, IL-83 (Torrence Avenue) at Little Calumet River, Phase II Project, 
Cook County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultants who is selected for this project, and all subconsultants the prime Consultant 
will be using, are scheduled to attend an initial meeting on August 2, 2010 at 8:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of plans, specifications, and  
estimates for bridge replacement (S.N. 016-0936) and traffic signal replacement to IL 83 
(Torrence Avenue) at the Little Calumet River in Cook County, District One.  All work for this 
project will be in English units.  
 
The Consultant's work includes preparation of contract plans, specifications, and estimates.  
The Consultant will prepare roadway plans, TS&L plans, structure plans, geotechnical borings, 
investigation & analyses, supplemental surveys, drainage & utility investigations, maintenance 
of traffic plans, all applicable permits, and all other necessary related work to complete Phase II 
contract plans.  The Consultant will also review and prepare plans to ensure that all plans are 
within the framework of the department’s policies and procedures, local agency’s requirements; 
and all applicable manuals and schedules. 
 
The department will furnish the Consultant with available microfilm plans, bridge condition 
report, project report, hydraulics report, bridge condition survey and analysis, and other 
necessary items.  
 
The current estimated construction cost for this project is $4,400,000.  The completion date for 
this contract will be 24 months after authorization to proceed. 
   
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
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The prime firm must be prequalified in the following categories to be considered for this project:   
 

Highways (Roads & Streets) 
Structures (Highway: Simple) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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15. Job No. P-91-590-10, Phase - I Engineering for Various Drainage Studies and Hydraulic 
Reports, Various Routes, Various Counties, Region One/District One. 
 
This project will utilize the Direct Labor Multiple (DLM) method for compensation. 
 
The Complexity Factor for this project is 0.003. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 4, 2010 at 10:30 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase I engineering services are required for preparing Drainage Studies and Hydraulic 
Reports for various locations in District One. Typically, the studies and reports will be completed 
in conjunction with Project Reports prepared by others.  All documentation and the supporting 
computations are to be presented in the study/report format as appropriate.  Preparation of 
Location Drainage Studies shall be in accordance with the District requirements.  Work orders 
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis.  All work for this project will be in English units. 
 
The department will furnish the Consultant with historical highway plans, aerial mosaic, ground 
surveys, hydraulic stream surveys, contour mapping, flood insurance studies, floodplain maps, 
and information about known drainage problems, if available. 
 
The Consultant's work is expected to include data collection, field verifications, roadway survey, 
stream survey, survey note reductions/plotting, drainage investigations, determination of 
drainage patterns, storm sewer cleaning/televising, drainage system evaluation and design, 
presentations/coordination with local agencies, bridge scour evaluation, development of 
Waterway Information Tables, hydrologic/hydraulic analyses, hydraulic reports for waterways 
and pump stations. 
 
The completion date for this contract will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Drainage Reports and Hydraulic Reports (must be an Illinois Licensed 
Professional Engineer with a minimum of five (5) years experience dealing with highway 
related drainage problems). 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer). 
 
The use of hydraulic and hydrologic computer programs that are currently accepted by the 
Division of Highways is also required to perform drainage assignments.  Resumes of drainage 
engineers must state hydraulic and hydrologic modeling experience for the last 5 years. 
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The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Studies (Location Drainage) 
Hydraulic Reports (Waterways: Complex) 
Hydraulic Reports (Pump Stations) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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16. Job No. D-91-589-10, FAP 573 (IL 56) at Galena Boulevard (FAU 1521), Bridge 
Rehabilitation, Phase II, Kane County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2010 at 1:30 P.M. at the Region 
One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and estimates for the improvement to the existing bridge structure carrying Galena Boulevard 
over IL 56.  The proposed improvement is expected to consist of replacement of deck slab 
including parapets, concrete median and approach slabs.  It is anticipated that the steel will 
remain and the bridge will be raised approximately 4‖ by jacking up the bridge to maintain a 
minimum vertical clearance requirement. All work for this project will be in English units. 
 
The following structure S.N. 045-0037(existing), IL 56 at Galena Boulevard, is included in this 
project.  
 
The department will furnish the Consultant with the Project Report, Bridge Condition Report, 
available microfilm plans and other applicable available data.   
 
The estimated construction cost for this project is $3,800,000.  The Consultant's work includes 
preparation of TSL, supplemental survey, geotechnical studies, and all other works required to 
complete the improvement of IL 56 at Galena Boulevard Bridge.  The completion date for this 
contract will be 9 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
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 The person who will be in charge of route surveys (must be an Illinois Licensed Land 
Surveyor). Route Survey prequalification category requirement may be completed by 
Sub and/or Prime. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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17. Job No. D-91-182-10, US 12 (Rand Road) at Des Plaines River, Phase II Project, Cook 
County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.   
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultants who is selected for this project, and all sub-consultants the prime Consultant 
will be using, are scheduled to attend an initial meeting on August 2, 2010 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of plans, specifications, and cost 
estimates for bridge replacement (S.N. 016-0362) and traffic signal replacement to US 12 (Rand 
Road) at the Des Plaines River.  All work for this project will be in English units. 
 
The Consultant's work includes preparation of contract plans, specifications, and estimates.  
The Consultant is expected to prepare roadway plans, TS&L plans, structure plans, 
geotechnical borings, investigation and analyses, supplemental surveys, drainage & utility 
investigation, maintenance of traffic plans, all applicable permits, and all other necessary related 
work to complete Phase II contract plans.   
 
A potential raise in roadway profile to accommodate hydraulics and freeboard clearances and 
temporary signal is anticipated as part of the required staged construction. 
 
The department will furnish the Consultant with available microfilm plans, bridge condition 
report, project report, hydraulics report, bridge condition survey and analysis, and other 
applicable and available items.  
 
The current estimated construction cost for this project is $3,750,000.  The completion date for 
this contract will be 24 months after authorization to proceed. 
   
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
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 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   

 
Highways (Roads & Streets) 
Structures (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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18. Job No. C-91-667-10, IL 19 (Irving Park Road) at York Road, Phase III Project, DuPage 
County, Region One/District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting. 
 
This project requires 20% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 03, 2010 at 10:00 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase III engineering services are required for construction inspection for the improvement of   
IL 19 (Irving Park Road) at York Road. The proposed improvement plan includes, but is not 
limited to, grade separation of Canadian Pacific Railway at IL 19, pavement reconstruction and 
widening, improved intersection geometry, additional auxiliary lanes, new drainage system 
improvements, and signal modernization. The improvement includes lowering Irving Park Road 
and raising the Canadian Pacific Railroad to provide vertical clearance for the proposed CPRR 
double track through Plate Girder Bridge over Irving Park Road. The grade separation will 
significantly increase safety and reduce congestion. Other project components include retaining 
walls along the raised railroad alignment, culverts to convey the relocated Bensenville Ditch, a 
72 inch storm sewer to improve drainage and provide detention, additional turning lanes at the 
intersection and all incidental and collateral work necessary to complete the project.  All work for 
this project will be in English units.  
 
The following Structures may be included: 
 

 S.N. 022-0226 [Canadian Pacific Railway over Irving Park Road] 
 Canadian Pacific Railway Retaining Walls 
 Canadian Pacific Railway Culvert 
 Irving Park Road Retaining Walls 

 
The Consultant will perform on site inspection, layout including design changes, provide 
construction layout when not provided for in the contract plans, provide geotechnical inspection 
and testing, prepare records, maintain documentation, submit pay estimates, change orders and 
any other duties that would require the services of an engineer to complete this project on a 
timely basis and in accordance with State specifications.  
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant is prohibited. At the negotiations meeting, the prime Consultant, and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The department will furnish the Consultant with Plans and Specifications.   
 
The Consultant's work includes providing staff, vehicles, and appropriate test equipment 
necessary to complete this project. The Consultant will furnish a Liaison Engineer and an 
adequate staff to perform the duties required to fulfill the engineering requirements in 
accordance with the departmental policies for this project. 
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The anticipated construction completion date is November 30, 2013. The Consultant must 
complete and submit final measurements, calculations, and final contract records documents to 
the department no later than six (6) weeks after the completion of the project.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 

 The Assistant Engineer. 

 The Document Technician. (The person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate and must 
be ICORS trained.  Include the Documentation Certificate Number IDOT class S-14, 
Documentation of Contract Quantities) 

 The Materials Coordinator (RE Materials Training class is preferred) 

 The Materials QA Technician. (The person shall have a Level II HMA and PCC training 
and IDOT class S-33, Soil Testing) 

 Materials Laboratory (QA Complete prequalified)  

 The Survey Chief. 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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19. Job No. D-91-604-10, Various Electrical Engineering Projects, Various Routes, Various 
Counties, Region One, District One.   
 
This project will utilize the Direct Labor Multiple (DLM) method for compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2010 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase I and/or II engineering services are required for various studies and plan preparation for 
miscellaneous lighting and other electrical projects throughout District One.  Work orders under 
the blanket agreement will be negotiated and authorized by the department on an as-needed 
basis. All work for this project will be in English units. 
 
The department will furnish the Consultant with Existing plans where appropriate and available. 
 
The estimated construction cost of these projects may range from $200,000 to $1,000,000.  The 
Consultant's work includes new and/or upgrading and modernizing existing equipment to 
current IES, NEC, ASHTO, FHWA, FAA and IDOT District One standards.  The completion date 
for this contract will be 36 months after authorization to proceed 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer). 
 

 Electrical Engineer with applicable experience for transportation projects. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Plans (Lighting) 
Special Services (Electrical Engineering) 
 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov.   
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20. Job No. D-91-358-97, FAP 350, IL 50 (Cicero Avenue) over Cal-Sag Channel, Bridge 
Rehabilitation, Phase II, Cook County, Region One, District One.   
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.   
 
This project requires 15% DBE participation.   
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2010 at 10:00 A.M. at the 
Region One, District One Office in Schaumburg. 
 
Phase II engineering services are required for the preparation of contract plans, specifications 
and estimates for the improvement to the existing bridge structure carrying IL 50 (Cicero 
Avenue) over the Cal-Sag Channel.  The proposed improvement is expected to  consist of deck 
scarification, deck slab repair, epoxy crack sealing, pavement relief joint reconstruction, removal 
and replacement of railings, and clean and paint structural steel.  The improvement may also 
provide for the removal and replacement of all corroded superstructure members including 
gusset plates and lattices on the bottom chords, cantilevered sidewalk floor beams, and gusset 
plates.  It is anticipated that the substructures and approach slabs will have to be repaired.  All 
work for this project will be in English units. 
 
The following structure S.N. 016-0421(existing), IL 50 (Cicero Ave.) over the Cal-Sag Channel is 
included in this project. 
 
The department will furnish the Consultant with the Project Report, Bridge Condition Report, 
gusset plate analysis, available microfilm plans, and other existing data available.   
 
The Consultant's work is also expected to include preparation of TSL, supplemental surveys, 
and all other necessary related work to complete Phase II contract plans. 
 
The estimated construction cost for this project is $1,600,000.  The completion date for this 
contract will be 12 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
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must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
 

 The person who will be in charge of route surveys (must be an Illinois Licensed Land 
Surveyor). Route Survey prequalification category requirement may be completed by 
Sub and/or Prime. 

 
The prime firm must be prequalified in the following categories to be considered for this project 
 

Highways (Roads & Streets) 
Structures (Highway: Advanced Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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21. Job No. D-91-593-10, Various Land Surveys, Various Routes, Various Counties, Region 
One / District One   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 26, 2010 at 9:00 A.M. at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for various land surveying projects throughout 
District One.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project will be in English units. 
 
The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats, and proposed right-of-way requirements as each work order is negotiated.   
 
The Consultant's work includes field and office resources to prepare statutory plats of highway, 
legal descriptions, and field staking of same. Some GIS and database work may also be 
required. Firms must also have a QA/QC plan to review internal work as well as assigned IDOT 
projects.   
 
The completion date for this contract will be 24 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
must be an Illinois Licensed Professional Land Surveyor. 

 
 The person who will perform the QA/QC review work of all milestone submittal 

documents must be an Illinois Licensed Land Surveyor. 
 

The prime firm must be prequalified in the Special Services (Land Surveys) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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22. Job No. D-91-594-10, Various Land Surveys, Various Routes, Various Counties, Region 
One / District One   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 26, 2010 at 10:30 A.M. at the 
Region One/District One Office in Schaumburg. 
 
Phase II engineering services are required for various land surveying projects throughout 
District One.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project will be in English units. 
 
The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats, and proposed right-of-way requirements as each work order is negotiated.   
 
The Consultant's work includes field and office resources to prepare statutory plats of highway, 
legal descriptions, and field staking of same. Some GIS and database work might also be 
required. Firms must also have a QA/QC plan to review internal work as well as assigned IDOT 
projects.   
 
The completion date for this contract will be 24 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
must be an Illinois Licensed Professional Land Surveyor. 

 
 The person who will perform the QA/QC review work of all milestone submittal 

documents must be an Illinois Licensed Land Surveyor. 
 
The prime firm must be prequalified in the Special Services (Land Surveys) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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23. Job No. D-91-595-10, Various Land Surveys, Various Routes, Various Counties, Region 
One / District One   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 27, 2010 at 9:00 A.M. at the Region 
One/District One Office in Schaumburg. 
 
Phase II engineering services are required for various land surveying projects throughout 
District One.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project will be in English units. 
 
The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats, and proposed right-of-way requirements as each work order is negotiated.   
 
The Consultant's work includes field and office resources to prepare statutory plats of highway, 
legal descriptions, and field staking of same. Some GIS and database work might also be 
required. Firms must also have a QA/QC plan to review internal work as well as assigned IDOT 
projects.   
 
The completion date for this contract will be 24 months after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
must be an Illinois Licensed Professional Land Surveyor. 

 
 The person who will perform the QA/QC review work of all milestone submittal 

documents must be an Illinois Licensed Land Surveyor. 
 
The prime firm must be prequalified in the Special Services (Land Surveys) category to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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24. Job No. P-92-078-10, Various Land and Route Survey Projects, Various Routes, Various 
Counties, Region Two/District Two. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting. 
 
This project requires 10% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 27, 2010 at 10:30 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase I engineering services are required to furnish various land and route surveys throughout 
District Two.  Work is anticipated to include field office assistance for surveys to establish or re-
establish section corners, reference said corners to centerlines, preparation of a cover sheet, 
Right-of-Way Plats, Easement Plats, Premise Plats, legal descriptions, Monument Record Plats 
(copies of recorded Monument Record Plats to be furnished by the Consultant), section Corner 
Plat of Survey, and staking plans for projects of approximately 20 parcels.  Work orders under 
the blanket agreement will be negotiated and authorized by the department on as as-needed 
basis.  All work for this project will be in English units. 
 
In addition, the Consultant selected may perform various route survey functions, including, but 
not limited to horizontal and vertical control for aerial mapping projects and topographic surveys. 
The Consultant may be required to contact local land surveyors for their input and may be 
expected to obtain historic survey reference data.   
 
The department will furnish the Consultant with alignment data, Title Reports, Existing Right-of-
Way Plats, and Proposed Right-of-Way requirements when available. 
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 

 
 The person who will perform/supervise the work in the area of route surveying (must be 

an Illinois Licensed Professional Engineer or an Illinois Licensed Professional Land 
Surveyor). 

 
 The person who will perform/supervise the work in the area of land surveying (must be 

an Illinois Licensed Professional Land Surveyor). 
 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 
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The prime firm must be prequalified in the following categories to be considered for this project: 
    

Special Services (Land Surveys) 
Special Services (Route Surveys) 

 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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25. Job No. P-92-079-10, Various Land and Route Survey Projects, Various Routes, Various 
Counties, Region Two/District Two. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting. 
 
This project requires 10% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2010 at 10:30 A.M. at the 
Region Two/District Two Office in Dixon. 
 
Phase I engineering services are required to furnish various land and route surveys throughout 
District Two.  Work is anticipated to include field office assistance for surveys to establish or re-
establish section corners, reference said corners to centerlines, preparation of a cover sheet, 
Right-of-Way Plats, Easement Plats, Premise Plats, legal descriptions, Monument Record Plats 
(copies of recorded Monument Record Plats to be furnished by the Consultant), section Corner 
Plat of Survey, and staking plans for projects of approximately 20 parcels.  Work orders under 
the blanket agreement will be negotiated and authorized by the department on as as-needed 
basis.  All work for this project will be in English units. 
 
In addition, the Consultant selected may perform various route survey functions, including, but 
not limited to horizontal and vertical control for aerial mapping projects and topographic surveys. 
The Consultant may be required to contact local land surveyors for their input and may be 
expected to obtain historic survey reference data.   
 
The department will furnish the Consultant with alignment data, Title Reports, Existing Right-of-
Way Plats, and Proposed Right-of-Way requirements when available. 
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 

 
 The person who will perform/supervise the work in the area of route surveying (must be 

an Illinois Licensed Professional Engineer or an Illinois Licensed Professional Land 
Surveyor). 

 
 The person who will perform/supervise the work in the area of land surveying (must be 

an Illinois Licensed Professional Land Surveyor). 
 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 
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The prime firm must be prequalified in the following categories to be considered for this project: 
    

Special Services (Land Surveys) 
  Special Services (Route Surveys) 
 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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26. Job No. P-93-027-10, Phase I and/or II Work for Various Projects, Various Routes, Various 
Counties, Region Two/District Three. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE Participation. 
 
The Complexity Factor for the project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 22, 2010 at 10:00 A.M. in the 
Region Two/District Three Office in Ottawa. 
 
Phase I and/or Phase II engineering services are required for various projects throughout 
District Three. Work orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis.  All work for this contract will be in English units. 
 
The Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project 
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement, and 
foundation recommendations. This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition 
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and 
other related work and exhibits necessary to produce the Project Reports.  Traffic studies and 
Value Engineering may also be required. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of type, size and location drawings, structure plans, 
roadway plans, and any other related work to complete final plans, specifications, and estimates 
as necessary.  The various proposed projects may consist of simple patching and resurfacing, 
bridge repair, bridge rehabilitation, bridge replacement, widening and resurfacing and/or new 
roadway projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
It is anticipated this contract will include approximately 10 to 15 different projects with estimated 
construction costs ranging up to $10,000,000. The engineering services required may consist of 
only a portion of the total engineering work on a certain project.  
 
The completion date for this contract will be 24 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this contract must include: 
 
 The person who will assume duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
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 The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
 The person who will perform the work in the area of Drainage plan/reports preparation 

documents (must be an Illinois Licensed Professional Engineer). 
 
 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 
 

 The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Location/Design Studies (Rehabilitation) 
Highways (Road & Streets) 
Structures (Highway: Typical) 
Special Studies (Location Drainage) 

 
Statements of Interest, including resumes of key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 
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27.  Job No. P-93-028-10, Phase I and/or II Work for Various Projects, Various Routes, 
Various Counties, Region Two/District Three. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE Participation. 
 
The Complexity Factor for the project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 22, 2010 at 1:00 P.M. in the 
Region Two/District Three Office in Ottawa. 
 
Phase I and/or Phase II engineering services are required for various projects throughout 
District Three. Work orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis.  All work for this contract will be in English units. 
 
The Phase I work, if required, may consist of conducting route surveys, land surveys, hydraulic 
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project 
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement and 
foundation recommendations. This work may include data collection, development of alignment 
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition 
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and 
other related work and exhibits necessary to produce the Project Reports. Traffic studies and 
Value Engineering may also be required. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of type, size and location drawings, structure plans, 
roadway plans, and any other related work to complete final plans, specifications, and estimates 
as necessary.  The various proposed projects may consist of simple patching and resurfacing, 
bridge repair, bridge rehabilitation, bridge replacement, widening and resurfacing and/or new 
roadway projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
It is anticipated this contract will include approximately ten (10) to fifteen (15) different projects 
with estimated construction costs ranging up to $10,000,000. The engineering services required 
may consist of only a portion of the total engineering work on a certain project.  
 
The completion date for this contract will be 24 months after authorization to proceed. The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this contract must include: 
 
 The person who will assume duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
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 The person who will perform the duties of Project Engineer, that individual in charge who is 
directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
 The person who will perform the work in the area of Drainage plan/reports preparation 

documents (must be an Illinois Licensed Professional Engineer). 
 
 The person who will perform the work in the area of structure plan preparation documents 

(must be an Illinois Licensed Structural Engineer). In addition, the staff performing this work 
must be identified. 
 

 The person who will perform the QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
 Location/Design Studies (Rehabilitation) 
 Highways (Road & Streets) 
 Structures (Highway: Typical) 
 Special Studies (Location Drainage) 
 
Statements of Interest, including resumes of key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 
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28. Job No. D-93-057-10, Phase I/II Various Structure Projects, Various Routes, Various 
Counties, Region Two/District Three. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.  
 
This project requires 15% DBE Participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 23, 2010 at 10:00 A.M. at the 
Region Two/District Three Office in Ottawa. 
 
Phase I and/or II engineering services are anticipated for the preparation of contract plans, 
special provisions and estimates for structures throughout District Three. Work orders under the 
blanket agreement will be negotiated and authorized on an as needed basis.  All work for this 
contract will be in English units. 
 
Phase I and II engineering services are anticipated to include preparing Bridge Condition and 
Hydraulic Reports, conducting route surveys (including full hydraulic surveys), type, size and 
location (TS&L) drawings and bridge repair plans.  The work required may also include 
performing drainage studies, preparing bridge & roadway plans, preparing traffic control plans, 
special provisions, cost estimates, and any other work necessary to complete final contract 
plans and documents.   
 
It is anticipated this contract will include approximately 6 different projects with estimated 
construction costs ranging up to $2,000,000. The engineering services required may consist of 
only a portion of the total engineering work on any certain project.  
 
The department will furnish the Consultant with any available plans, approved Phase I reports, 
field notes, traffic data, accident statistics, agency coordination, existing right of way plans, 
aerial photographs, boring logs, existing Bridge Condition & Hydraulic Reports, structure ratings 
and other information. 
 
The completion date for this contact will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
 The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of contract documents (must be an Illinois Licensed 
professional Engineer). 

 
 The person who will perform/supervise the work in the area of hydraulic analysis and the 

preparation of the Hydraulic Reports (must be an Illinois Licensed Professional Engineer). 
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 The person who will perform/supervise the work in the area of structure plan preparation 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing the work 
must be identified. 
 

 The person who will perform the QC/QA review of all milestone submittals (must have 
adequate plan review experience and be an Illinois Licensed Professional Engineer for 
roadway work and an Illinois Licensed Structural Engineer for structure work). 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed Professional 

Engineer and/or an Illinois Licensed Professional Land Surveyor). Route Survey 
prequalification category requirement may be completed by Sub and/or Prime. 
 

The prime firm must be prequalified in the following categories to be considered for this project: 
 
 Highways (Roads & Streets) 
 Structures (Highway: Typical) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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29. Job No. C-93-138-10, Various Phase III Projects, Various Routes, Various Counties, 
Region Two/District Three 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 10% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 23, 2010 at 10:00 A.M. at the 
Region Two/District Three Office in Ottawa. 
 
Phase III engineering services are required for the inspection, supervision, construction layout, 
material testing, and field inspection for roadway rehabilitation throughout District 3. The various 
types of jobs are anticipated to consist of route and seal, patching, traffic signals, landscaping, 
milling and resurfacing, bridge repair and replacement, concrete pavement, and pavement 
marking. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis. All work for this contract will be in English units. 
 
The Consultant will be asked to furnish a registered IL PE or an approved non-licensed 
engineering technician to act as Assistant Resident Engineer (ARE) or inspector on these 
projects. The Consultant is expected to perform on site inspection, engineering layout, and 
verification of contractor staking, maintain documentation, submit pay estimates, change orders, 
and any other duties required to complete these projects on a timely basis and in accordance 
with the State Specifications and guidelines.  The ARE should be knowledgeable in the use of 
the department’s documentation tracking system (ICORS). 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant is prohibited. At the negotiations meeting, the prime Consultant and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The Consultant may also be asked to continue the implementation of an existing Independent 
Weight Check program within the district.  If necessary, the Consultant will be trained on how to 
manage the program and will be instructed on the correspondence required.  
 
The Consultant must complete and submit final measurements, calculations, field books, and all 
other contract record documents to the department no later than 30 days after final inspection of 
the project. The completion date for this contract will be 24 months after authorization to 
proceed.  The agreement with the Consultant will include an option to renew by the department 
for an additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 
 The Assistant Resident Engineer (with current IDOT Construction Documentation 

certificate.)  Also must be certified to perform the Nuclear Density Testing (include nuclear 
license); and QC/QA Level I HMA and PCC testing and ICORS training. 

 
 The Inspectors certified to perform the Nuclear Density Testing (include nuclear license); 

and QC/QA Level I HMA and PCC testing and ICORS training. 
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The prime firm must be prequalified in the (Special Services) Construction Inspection 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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30. Job No. D-94-006-10, US 34 (FAP 313), from TR 190 to south of Kirkwood, Phase II 
Project, Henderson and Warren Counties, Region Three/District Four. 
 
This contract will use the Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on July 23, 2010 at 9:00 A.M. at 
the Region Three, District Four Office in Peoria. 
 
Phase II engineering services are required for the preparation of contract plans, specifications, 
and estimates for the complete reconstruction of approximately 4.50 miles of US 34 from just 
east of Biggsville in Henderson county to just south of Kirkwood in Warren County.  The work 
will consist of the plan development for a new four lane expressway designed on new alignment 
immediately adjacent to the existing roadway.  The existing cross section generally consists of a 
two lane pavement with intersecting at-grade side roads and open ditch drainage.  The 
proposed typical section will consist of replacing the existing pavement on new alignment with a 
new two lanes in each direction configuration and earth median separation with at-grade 
intersecting side roads and open ditch drainage. All work will be in English units. 
 
The Phase II work required includes route surveys (pick-up), land surveys, highway drainage 
design, roadway plans, traffic staging plans, temporary and permanent erosion control plans, 
highway signing, cost estimates, necessary right-of-way documents, and any other related work 
to complete final plans, specifications, and estimates. 
 
The department will furnish the consultant with available field survey notes, as-built construction 
plans, existing right-of-way plans, soil boring logs, electronic DTM files and other pertinent 
electronic files developed in Phase I, Geotechnical Report, and Design and Location Drainage 
Study Reports. 
 
The estimated construction cost for this project is $40,500,000.  The completion date for this 
project will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

 
 The person(s) who will perform the duties of a Project Engineer who will be directly 

involved and responsible in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

 The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
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 The person who will perform QC/QA review work of all milestone submittal documents 
(must be an Illinois Licensed Professional Engineer for roadway work and must be an 
Illinois Licensed Structural Engineer for Structural work with adequate plan review 
experience). 

 
 The person who will be in charge of Route Surveys (must be an Illinois Licensed 

Professional Engineer or Illinois Licensed Surveyor). Route Survey prequalification 
categories requirement may be completed by Sub and/or Prime. 

 
 The person who will be in charge of Land Surveys (must be an Illinois Licensed 

Surveyor). Land Survey prequalification categories requirement may be completed by 
Sub and/or Prime. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Freeways) 
Structures (Highway: Typical) 

 
Statements of interest, including resumes of key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following web address:  
SOIPTB@dot.il.gov. 
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31. Job No. D-94-053-10, Phase I/II Various Structure Projects, Various Counties, Region 
Three/District Four. 
 
This contract will use the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 28, 2010 at 9:00 A.M. at the 
District Four Office in Peoria. 
 
Phase I and II engineering services are required for the preparation of Project Reports 
(anticipated to be Categorical Exclusions) and contract plans for structures throughout District 
Four.  Work Orders under the blanket agreement will be negotiated and authorized by the 
department on an as needed basis. All work for these projects will be in English units. 
 
The Consultant’s work is anticipated to include preparing the Bridge Condition and Hydraulic 
Reports, Structure Geotechnical Reports, all drilling and analysis of soil borings, conducting 
route and land surveys (including a full hydraulic survey), performing simple environmental 
assessments, preparing a Structure Report, and preparing Type, Size and Location (TS&L) 
drawings for the replacement structure.  This work may include data collection, cost estimates, 
traffic management analysis, accident analysis, inspection of existing structures to determine 
staging possibilities, and other related work and exhibits to produce the Project Reports, as 
necessary.  The Consultant is expected to obtain survey data to prepare plats and legal 
descriptions for additional right-of-way, if required.  The work is anticipated to include performing 
drainage studies, preparing bridge and roadway plans, preparing traffic control plans and any 
other work necessary to complete final contract plans and documents. 
 
The department will furnish the Consultant with any available plans, field notes, traffic data, 
accident statistics, agency coordination, existing right-of-way plans, structure ratings, and other 
available information. 
 
The Consultant will perform the hydraulic calculations for Hydraulic Reports using one or both of 
the computer programs, WSPRO or HEC-RAS, in conjunction with the Illinois Stream Stats 
program as directed by the Regional Engineer’s memorandum, dated June 5, 2008.   
 
The completion date for this contract will be 48 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 The person who will perform the duties of Project Engineer, the individual in charge who 
is directly involved in the development of contract documents (must be an Illinois 
Licensed Professional Engineer). 
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 The person who will perform/supervise the work in the area of hydraulic analysis and the 
preparation of the Hydraulic Reports (must be an Illinois Licensed Professional 
Engineer).  Hydraulic Reports Typical prequalification category requirement may be 
completed by Sub and/or Prime. 

 The person who will perform/supervise the work in the area of structural engineering 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this 
work must be identified. 

 The person who will perform/supervise the work in the area of geotechnical analysis and 
the preparation of the Structure Geotechnical Report (must be an Illinois Licensed 
Professional Engineer).  Geotechnical Services (General Geotechnical Services & 
Structure Geotechnical Report) prequalification categories requirement may be 
completed by Sub and/or Prime. 

 The person who will perform the QC/QA review of all milestone submittal documents 
(must have adequate plan review experience and be an Illinois Licensed Professional 
Engineer for roadway work and/or an Illinois Licensed Structural Engineer for structural 
work). 

 The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer and/or an Illinois Licensed Land Surveyor).  Route Survey 
prequalification category requirement may be completed by Sub and/or Prime. 

 The person who will be in charge of land surveys (must be an Illinois Licensed Land 
Surveyor).  Land Survey prequalification category requirement may be completed by 
Sub and/or Prime. 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location/Design Studies (Rehabilitation) 
Structures (Highway:  Typical) 
Highways (Roads & Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
  

Professional Transportation Bulletin 156 Revised May 18, 2010

mailto:SOIPTB@dot.il.gov


 

32. Job No. P-94-026-10, Phase I and/or II Various Projects, Various Routes, Various 
Counties, Region Three/District Four 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 25% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on July 26, 2010 at 10:00 A.M. 
at the Region Three, District Four Office, in Peoria. 
 
Phase I/II engineering services are required for land and route surveying projects that will be 
used as base data for plan preparation, hydrologic modeling projects, engineering location 
studies, and roadway mapping for various design and land acquisition projects throughout 
District Four.  Work orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis. 
 
The department will provide any existing plans, right-of-way documents, or other pertinent data 
required for the completion of individual projects. 
 
The Consultants work may include providing the following services: 

 Project Control Surveys – The Consultant may be required to provide horizontal and 
vertical control points and data to facilitate the design and construction of Department 
projects. 

 
 Topographic Mapping - The Consultant may be requested to prepare topographic 

mapping using CADD technology, including base maps, terrain mapping, and hydraulic 
mapping.  The mapping shall be prepared as per the latest version of the Departments 
manual titled ―CADD Roadway Drafting Reference Guide‖. 

 
 Land Acquisition Surveys - The Consultant may be requested to produce position data, 

conveyance and monument records, research of land ownership documents, and other 
related tasks. 

 
Performance Standards: 
 

 The horizontal positions shall be based upon the North American Datum Plane of 
1983/2007 (NAD83/07) adjustment as referenced to the Illinois State Plane Coordinate 
System, West Zone, or as specified by the District Chief of Surveys.  Units of 
measurement shall be in United States Survey Feet. 
 

 The vertical elevation data shall be referenced to the North American Vertical Datum of 
1988 (NAVD88) adjustment, or as specified by the District Chief of Surveys.  Units of 
measurement shall also be in United States Survey Feet. 
 

 All Land Survey projects shall be referenced to the Public Land Survey System (PLSS). 
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 All deliverables shall be prepared using IDOT Microstation seed files and point coding 
specifications.  Also, as stated in the Standard Agreement Provisions and the Policy for 
Computer-Aided Drafting: Electronic Data Transfer Standards, all projects shall be done 
using Microstation TM software as well as Geopak TM software. 

 
The completion date for this contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be a Licensed Professional Land Surveyor in the State of Illinois). 

 
 The person who will perform the QA/QC review work of all milestone submittals (must be 

a Licensed Professional Land Surveyor in the State of Illinois). 
 

 The person who will be in charge of Land Surveys (must be an Illinois Licensed 
Professional Land Surveyor). 
 

 The person who will be in charge of Route Surveys (must be an Illinois Licensed 
Professional Engineer or an Illinois Licensed Professional Land Surveyor). 
 

Statements of Interest must also contain a description of similar projects completed by the 
Consultant within the last five (5) years.  Provide contact information for the person/entity that 
the work was completed for.  The department reserves the right to contact any of the named 
persons/entities to determine the performance on the listed project(s). 
 
The prime firm must be prequalified in the following categories to be considered for this project: 
 
 Special Services (Land Surveying) 
 Special Services (Route Surveying) 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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33. Job No. P-95-044-10/D-95-044-10, Phase I/II Various Projects, Various Routes, Various 
Counties, Region 3/District Five. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting. 
 
This project requires 20% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 22, 2010 at 10:30 A.M. at the 
Region 3/District Five Office in Paris. 
 
Phase I and/or II engineering services are required for work on various projects in District Five.  
Work Orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis.  All work for this project may be in either English or metric units. 
 
The Consultant’s Phase I work, if required, may consist of conducting hydraulic and route 
surveys, subsurface utility engineering, preparing Structure Geotechnical Reports, drilling and 
analysis of soil borings, hydraulic analysis, geometric studies, and preparing project reports 
(Categorical Exclusion reports only). This work may include data collection, development of 
alignment alternatives, cost estimates, traffic management analysis, traffic management plans, 
accident analysis, quantity computations, and other related work items required to produce a 
project report. 
 
The Consultant’s Phase II work, if required, may consist of conducting route surveys, land 
surveys, right of way plat and plan preparation, writing legal descriptions, staking right of way, 
hydraulic analysis, geometric studies, roadway plans, TS&L drawings, pre-final structure plans, 
final structure plans and any other related work required to complete final plans, special 
provisions, and estimates as necessary. 
 
The department will furnish the Consultant with traffic data, bridge condition reports, hydraulic 
reports, existing plans, utility coordination, survey data, Microstation files, Geopak files, boring 
logs, and accident data when available. 
 
It is anticipated that this contract will include approximately 4 to 10 different projects.  The 
Consultant’s work may consist of either complete projects or a portion of the total engineering 
required for a certain project.  The estimated construction cost for these projects may range 
from approximately $10,000 to $5,000,000.  The completion date for this contract will be 36 
months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
 The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
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 The person who will perform the work in the area of structure plan preparation documents 
(must be an Illinois Licensed Structural Engineer).  In addition, the staff performing this work 
must be identified. 

 
 The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer for roadway work and must be an Illinois 
Licensed Structural Engineer for structural work with adequate plan review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location/Design Studies (Rehabilitation) 
Structures (Highway: Typical) 
Highways (Roads & Streets) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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34. Job No. D-96-023-10, Various Phase I/II Projects, Various Routes, Various Counties, 
Region Four, District Six 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on July 27, 2010, at 1:30 P.M. in 
the Region Four, District Six Office in Springfield. 
 
Phase I/II engineering services are required for various projects throughout District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  Some projects may include, but not limited to, completing plan preparation for  bridge 
replacement carrying IL 54 over Wolf Creek in Sangamon County and possibly multiple 
structures on US 24 in Adams County. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction costs of these projects may range from $100,000 to $5,000,000.  It 
is anticipated that this contract will include approximately 5 to 20 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 24 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 
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 The person(s) who will perform the duties of Project Engineer who will be directly 
involved and responsible in the development of the reports and/or plans (must be an 
Illinois Licensed Professional Engineer). 

 
 The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor). Land Survey prequalification category requirement may be completed by Sub 
and/or Prime. 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer or and Illinois Licensed Land Surveyor). Route Survey 
prequalification category requirement may be completed by Sub and/or Prime. 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 
   Highways (Roads & Streets) 

Structures (Highway: Typical) 
Location Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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35. Job No. D-96-501-95; FAP 67 (IL 97/125) & FAP 34 (IL 97) from west of the intersection 
with IL 4 (Veterans Parkway) to the IL 97/125 intersection; Phase II Project, Sangamon 
County,  Region Four, District Six 
 
This project will utilize Cost Plus Fixed Fee (CPFF) method compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0.035.  
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial Scope of Services meeting on July 29, 2010 at 1:30 
P.M. in the Region Four, District Six Office in Springfield. 
 
Phase II engineering services are required for the four-lane expressway improvement of IL 97 
from west of the intersection with IL 4 (Veterans Parkway) to the IL 97/125 intersection.   Two 
separate contracts have been previously prepared in metric to the pre-final stage.  Contract 1 is 
from west of IL 4 to Old Covered Bridge Lane and Contract 2 is from Old Covered Bridge Lane 
to the IL 97/125 intersection.  The overall project length is approximately 6 miles.  The Phase II 
work will is expected to include converting the existing plans to English units and preparing final 
contract plans for both sections.  The work will is also expected to include a review of the 
proposals as developed previously.  The existing hydraulic analysis is anticipated to be 
reevaluated.  Redesign of the dual structures at Prairie Creek and the pedestrian bridge are 
expected.  All work for this project will be done in English units. 
 
The Phase II work may include route surveys (pick-up), hydraulic studies, cost estimates, utility 
coordination, geometric studies, structure plans, roadway plans, necessary right-of-way 
documents, and any other work to complete final plans, specifications, and estimates for the 
construction contracts associated with the proposed four-lane expressway. 
 
The department will furnish the Consultant with the two metric proposed contract plans, all 
available field surveys, aerial photography and mapping, existing construction plans, traffic data, 
soil borings, geotechnical report, pavement design, and the approved combined design report. 
 
The estimated construction cost for the two sections combined is $55,000,000.  The completion 
date for this project will be 24 months after authorization to proceed. 
 
Key personnel listed on Exhibit A  for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the word 
documents (must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the contract documents (must be an Illinois 
Licensed Professional Engineer). 
 

 The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
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 The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 

 
 The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor). Land Survey prequalification category requirement may be completed by Sub 
and/or Prime. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 

Highways (Freeways) 
Structure (Highway: Typical) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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36. Job No. D-96-021-10; Various Phase I/II Projects, Various Routes, Various Counties, 
Region Four, District Six 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on July 23, 2010, at 1:30 P.M. in 
the Region Four, District Six Office in Springfield. 
 
Phase I/II engineering services are required for various projects throughout District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects.  A few of these projects may include (but not be limited to) completing a project report 
for I-72 resurfacing project in Sangamon County from Morgan County Line to Old Chatham 
Road in Springfield (which will additionally include analyzing existing structure needs); and 
completing plan preparation for I-72 resurfacing project in Sangamon County, from 1.1 mile east 
of CH 34 (east of Lanesville) to Macon County Line, (which includes bridge repairs to TR 546 
overhead and new bridge decks for dual bridges carrying I-72 over Long Point Slough).   
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction costs of each project may range from $100,000 to $5,000,000.  It is 
anticipated that this contract will include approximately 5 to 20 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 24 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 

 The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 
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 The person(s) who will perform the duties of Project Engineer who will be directly 

involved and responsible in the development of the reports and/or plans (must be an 
Illinois Licensed Professional Engineer). 

 
 The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor). Land Survey prequalification category requirement may be completed by Sub 
and/or Prime. 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer and/or an Illinois Licensed Land Surveyor). Route Survey 
prequalification category requirement may be completed by Sub and/or Prime. 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
 
The prime firm must be prequalified in the following categories to be considered for this project: 
 
   Highways (Freeways) 

Structures (Highway: Typical) 
Location Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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37. Job No. D-96-022-10; Various Phase I/II Projects, Various Routes, Various Counties, 
Region Four, District Six 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on July 23, 2010, at 10:00 A.M. 
in the Region Four, District Six Office in Springfield. 
 
Phase I/II engineering services are required for various projects throughout District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction costs of each project may range from $100,000 to $3,500,000.  It is 
anticipated that this contract will include approximately 3 to 15 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 24 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

 
 The person(s) who will perform the duties of Project Engineer who will be directly 

involved and responsible in the development of the reports and/or plans (must be an 
Illinois Licensed Professional Engineer). 
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 The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor). Land Survey prequalification category requirement may be completed by Sub 
and/or Prime. 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer or and Illinois Licensed Land Surveyor). Route Survey 
prequalification category requirement may be completed by Sub and/or Prime. 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 
   Highways (Roads & Streets) 

Structures (Highway: Typical) 
Location Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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38. Job No. D-96-024-10; Various Phase I/II for Projects, Various Routes, Various Counties, 
Region Four, District Six 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a Scope of Services meeting on July 27, 2010, at 10:00 A.M. 
in the Region Four, District Six Office in Springfield. 
 
Phase I/II engineering services are required for various projects throughout District Six.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in English or metric units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analysis, geometric studies, preparing bridge condition reports, and preparing project 
reports (categorical exclusion projects only).  This work will include data collection, development 
of alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge 
condition reports, TS&L, structure plans, and other related work and exhibits necessary to 
produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, land surveys, hydraulic 
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary 
right-of-way documents, and any other related work to complete final plans, specifications, and 
estimates, as necessary. 
 
The various proposed projects may consist of simple patching and resurfacing, bridge repair, 
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway 
projects. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs, and other information. 
 
The estimated construction costs of each project may range from $100,000 to $3,500,000.  It is 
anticipated that this contract will include approximately 3 to 15 different projects.  The 
engineering services required may consist of only a portion of the total engineering work on a 
certain project.  The completion date for this contract will be 24 months after authorization to 
proceed. 
 
Key personnel listed on Exhibit A for this contract must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
(must be an Illinois Licensed Professional Engineer). 

 
 The person(s) who will perform the duties of Project Engineer who will be directly 

involved and responsible in the development of the reports and/or plans (must be an 
Illinois Licensed Professional Engineer). 
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 The person who will be in charge of land surveys (must be an Illinois Licensed Land 

Surveyor). Land Survey prequalification category requirement may be completed by Sub 
and/or Prime. 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer or and Illinois Licensed Land Surveyor). Route Survey 
prequalification category requirement may be completed by Sub and/or Prime. 

 
 The person who will perform the work in the area of structure plan preparation 

documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
The prime firm must be prequalified in the following categories to be considered for this project: 
 
   Highways (Roads & Streets) 

Structures (Highway: Typical) 
Location Design Studies (Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 
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39. Job No. D-96-020-10, Various Surveys Projects, Various Routes, Various Counties, 
Region Four/District 6 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 28, 2010 at 1:00 P.M. in the 
Region Four/District 6 Office in Springfield. 
 
Phase II engineering services are required for miscellaneous surveys throughout District 6.  It is 
anticipated this contract will include approximately 8 such surveys during Fiscal Year 2011.  
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as needed basis.  All work for this project will be in English units. 
 
The department will furnish the Consultant with as-built construction plans, direction as to how 
the surveys will be completed and any other available data. 
 
The Consultant’s work may include, but is not limited to, route surveys, bridge and hydraulic 
surveys, right-of-way staking, soil boring stake outs and land surveys.  The completion date for 
this contract is June 30, 2012. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of the project manager for all aspects of the work 
documents (must be an Illinois licensed Land Surveyor). 

 
 The person who will perform the duties of Project Engineer, that individual in charge who 

is directly involved in the development of the contract document, must be and Illinois 
Licensed land Surveyor or and Illinois Licensed Professional Engineer. 
 

 The person who will perform the QA/QC review work of all millstone submittals 
documents must be an Illinois Licensed Land Surveyor or an Illinois Licensed 
Professional Engineer.  

 
The prime firm must be prequalified in the following categories to be considered for this project. 
 

 Special Services (Route Survey) 
 Special Services (Land Survey) 

 
Statements of interest, including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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40. Job No. R-96-002-10, Various Survey Projects, Various Routes, Various Counties, Region 
Four/District 6 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 28, 2010 at 10:00 A.M. in the 
Region Four/District 6 Office in Springfield. 
 
Engineering services are required for miscellaneous surveys throughout District 6.  It is 
anticipated this contract will include approximately eight (8) such surveys during Fiscal Year 
2011.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as needed basis.  All work for this project will be in English units. 
 
The department will furnish the Consultant with any available data. 
 
The Consultant’s work may include, but is not limited to, route and land surveys, plat 
preparations, and right-of-way plan preparation.  The department will direct as to how the 
surveys and plats will be completed.  The completion date for this contract will be June 30, 
2012. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of the project manager for all aspects of the work 
documents (must be an Illinois licensed Land Surveyor). 

 
 The person who will perform the QA/QC review work of all millstone submittals 

documents must be an Illinois Licensed Land Surveyor.  
 

The prime firm must be prequalified in the Special Services (Land Surveying) category to be 
considered for this project. 
 
Statements of interest, including resumes of the key people noted above must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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41. Job No. C-97-128-10, Various Construction Inspection Projects, Various Routes, Various 
Counties, Region Four/District Seven. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 14% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 28, 2010 at 1:30 P.M. at the 
Region Four, District Seven Office in Effingham. 
 
Phase III engineering services are required to provide construction inspection services for 
construction projects throughout District 7.  Work orders under the blanket agreement will be 
negotiated and authorized by the department on an as-needed basis.  All work for this project 
may be in either English or metric Units. 
 
The Consultant will be required to furnish adequate qualified staff as approved by the district to 
assist in performing the required construction inspection, materials inspection, layout, and other 
duties to allow the timely completion of projects in accordance with state specifications.  
Projects requiring staffing may include, but not limited to, District wide patching and resurfacing 
contracts, or specific bridge projects, resurfacing, or urban rehabilitation projects.  The 
Consultant will be required to assist in performing on site inspections, layout including design 
changes, provide construction layout when not provided for in the contract plans, provide 
materials testing and inspection, prepare records, maintain documentation, and providing 
general assistance as member of a field crew. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant are prohibited.  At the negotiation meeting, the prime Consultant and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The department will furnish the construction plans and specifications. 
 
The Consultant's work includes providing staff, vehicles, and appropriate test equipment 
necessary to complete this project.  The Consultant will furnish a Liaison Engineer and an 
adequate staff to perform the duties required to fulfill the engineering requirements in 
accordance with the departmental policies for this project.  The Consultant may also be asked to 
furnish a documentation technician(s) and laptop computer(s) equal to the latest type used by 
District 7.  Illinois Construction Records System (ICORS) software will be provided for 
downloading on the Consultant’s computer(s).  
 
This contract is scheduled for the 2010, 2011, and 2012 construction seasons.  The completion 
date for this contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 Liaison Engineer (Illinois Licensed Professional Engineer is preferred). 
 

 Construction and Materials inspectors 
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 Personnel conducting material tests must have the specific type and level of training 
necessary as outlined in the department’s ―Project Procedures Guide‖ 

 
 Personnel on the project must possess a current IDOT Construction Documentation 

certificate. Include the Documentation Certificate Number for IDOT class S-14, 
Documentation of Contract Quantities.) 

 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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42. Job No. P-97-003-10, FAP 327 (US 50), from 3 miles east of IL 1 near Lawrenceville to 2 
miles west of IL 130 near Olney, Lawrence and Richland Counties, Region Four/District 
Seven 
 
This project will utilize Cost Plus Fixed Fee (CPFF) method of compensation. 
 
This project requires 14% DBE participation. 
 
The Complexity Factor for this project is 0.035. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 26, 2010 at 9:00 A.M. at the Region 
Four/District Seven Office in Effingham. 
 
Phase I and II services are required to perform all work associated with a Location/Design 
Report and an Environmental Assessment to upgrade US 50 to an expressway design from 3 
miles east of IL 1 near Lawrenceville to 2 miles west of IL 130 near Olney.  In addition, Phase II 
engineering services are required to complete contract plans, specifications and estimate 
documents for the first constructible section of US 50 as determined by the Location/Design 
report.  All work for this project will be in English units. 
 
The Consultant’s work includes data collection, survey, preparation of base maps and mosaics, 
location studies, alternate alignment studies, interchange/intersection design studies, location 
drainage studies, hydraulic studies, TS&L, noise and air quality analyses, cost estimates, traffic 
management analyses, Environmental Assessment, Design Report and all other work 
necessary to complete the Phase I study and the Phase II contract plans and documents. 
 
This project includes extensive public involvement utilizing Context Sensitive Solutions 
techniques.  Public Involvement will include, but not limited to, holding meetings and public 
hearings, preparation of exhibits for these meetings and hearings, and evaluation and 
incorporation of comments from these meetings into the project.  The Consultant will also be 
required to coordinate and conduct meetings with a variety of groups designed to generate input 
from local representation regarding the concerns and needs of the region.  The Consultant will 
be responsible for involving the local representation, maintaining their involvement, evaluating, 
and incorporating their constructive input throughout the entire project. 
 
The department will furnish the Consultant with a Feasibility Study completed in 2007, existing 
microfilm plans as available, traffic data, accident data, existing right-of-way information, and an 
aerial survey.  The department will also provide the biological survey, wetland delineation, 
cultural resource survey, threatened and endangered species survey, and the special waste 
location reconnaissance survey. 
 
The estimated construction cost for this project is $169,500,000.  The Consultant’s work 
includes Design Study, Environmental Assessment, and Contract Plans and Documents.  The 
completion date for Phase I will be 30 months after authorization to proceed.  Phase II will be 
negotiated near the completion of Phase I.  Phase II work must be completed within 24 months 
after the authorization to proceed with Phase II.  
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Key personnel listed on Exhibits A and B for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will perform the duties of the Project Engineer, that individual in charge 

who is directly involved on the development of the contract documents (must be an 
Illinois Licensed Professional Engineer). 
 

 The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 
 

 The person(s) who will perform the QC/QA review work for all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 
 

 The person who will perform/supervise the work in the area of drainage calculations and 
preparation of the Drainage Report (must be an Illinois Licensed Professional Engineer). 
 

 The Environmental Lead, who will be responsible for the day-to-day management of the 
environmental work effort, and persons responsible for all environmental disciplines 
including air quality, water quality, traffic noise, community impacts, and ecology. 
Environmental staffing on Exhibit B must match the staffing presented in the firm's most 
recently approved Statement of Experience and Financial Condition. 
 

 The person(s) in charge of CSS/Public Involvement procedures.  Include a detailed 
description of CSS/public involvement work he/she has directed involving facilitation of 
public meetings and public hearings, organizing work groups and press conferences, 
drafting press releases and property owner contact letters, etc. 
 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Location/Design Studies (Reconstruction/Major Rehabilitation) 
Structures (Highway: Typical) 
Highways (Roads and Streets) 

 
The prime Consultant must be prequalified in Environmental Reports (Environmental 
Assessment) and must perform all of the environmental work using staff that has been 
presented in your most recently approved Statement of Experience and Financial Condition or 
your firm may use a single subconsulting firm that is prequalified in Environmental Reports 
(Environmental Assessment) to perform all of the environmental work. The subconsultant's 
staff must be the same as presented in their most recently approved Statement of Experience 
and Financial Condition. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov.  
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43. Job No. P-97-037-10, Various LiDAR and Photogrammetry Projects, Various Routes, 
Various Counties, Region Four/District Seven. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.  

 
This project requires 6% DBE participation. 

 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 27, 2010 at 10:00 A.M. at the 
Region Four/District Seven Office in Effingham. 
 
The main emphasis of the services required is the collection of Light Detection and Ranging 
(LiDAR) data to support the generation of a high resolution Digital Terrain Model (DTM) that will 
be used as base data for regional hydrologic modeling projects and for engineering location 
studies.  LIDAR data captured for this project will need to be of high resolution and quality.  
Aerial Photography and other photogrammetric services may be required on an as needed 
basis. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as needed basis. 
 
The Consultant’s work includes providing the following services: 
Light Detection and Ranging (LIDAR) – The Consultant shall perform the necessary flying and 
LiDAR acquisition, processing, terrain modeling, and elevation map preparation for the selected 
area.  The consultant will be required to collect  Light Detection and Ranging (LIDAR) data to 
support the generation of a high resolution Digital Terrain Model (DTM) and 2 foot contour 
mapping that will be used as base data for regional hydrologic modeling projects and for 
engineering location studies.  LIDAR data captured for this project will need to be of high 
resolution and quality.  
 
Ground Control During Collection - The consultant shall determine points to be occupied and 
provide GPS observations on the agreed upon control points.  Consultant flight crew and IDOT 
will be in close communication for timing of observations. 
 
QA/QC shots - 

 Each county will be divided into areas based on townships. 
 Each area (township) will have at least one (1) shot (XYZ and picture) for each 

of the following categories five (5) categories: 
1. Tall Grass (two (2) locations per area) 
2. Short Grass 
3. Brush (short) 
4. Woods (timber area) 
5. Tall Buildings 

 A roadway cross section will be taken at each of the above noted points.  The 
cross section will include a shot at the edge, center and edge of roadway. 

 
The Consultant’s work may include providing the following services: 
 
 Terrestrial and Mobile LiDAR – The consultant may be requested to obtain LiDAR data for 

projects selected by the department using a terrestrial and or mobile LiDAR scanner. 
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 Photography Acquisition – The Consultant may be required to acquire vertical aerial 

photography of projects selected by the department.  The aerial photography shall be 
obtained according to the specifications titled ―Illinois Department of Transportation 
Specifications for Vertical Aerial Photography‖ revised November 1, 1994.  The department 
requires a copy of the latest Calibration Report from the U.S. Geological Survey for each 
Consultant’s camera used on department projects. 

 
 Topographic Mapping – The Consultant may be requested to prepare topographic mapping 

using CADD technology, including analytical triangulation.  The mapping shall be prepared 
as per the latest version of the department’s manual titled ―CADD Roadway Drafting 
Reference Guide.‖ 

 
 Orthophoto Production – The Consultant may be requested to produce digital images, digital 

mosaics and orthophotos 
 
 
IDOT may provide the tiling scheme layout. 
 
 
PROJECT REQUIREMENTS 

A. Project Area:  The data will be acquired for an area in the southeastern part of the state 
which may include, but is not limited to Clark, Clay, Coles, Crawford, Cumberland, 
Edwards, Effingham , Fayette, Jasper, Lawrence, Macon, Moultrie, Richland, Shelby, 
Wabash, and Wayne Counties. 

B. Performance Standards: The underlying performance standards for this project are the 
Federal Emergency Management Agency’s (FEMA’s) ―Guidelines and Specifications for 
Flood Hazard Mapping Partners, Appendix A: Guidance for Aerial Mapping and 
Surveying‖ in support of generating accurate 2 foot contours.  This document will be 
referred to as ―FEMA’s Appendix A‖ in the remainder of this document. The most current 
version of FEMA’s Appendix A can be obtained from the following website: 
(http://www.fema.gov/plan/prevent/fhm/dl_cgs.shtm). Portions of this specification may 
exceed FEMA’s specifications and therefore the more stringent requirements must be 
met. If a performance standard is not covered in this specification, FEMA’s standards 
govern and must be met. 

C. LiDAR Acquisition Specifications:  The LiDAR acquired by the Consultant for the 
project shall conform to the specifications set forth in the following paragraphs. 

1. LiDAR data shall be captured at a nominal post spacing of no more than one (1) 
meter. 

2. LiDAR system shall be capable of collecting multiple discrete returns, minimum of 
three returns per pulse. 

3. The horizontal positions shall be based upon the North American Datum of 
1983/2007 (NAD 83(NSRS2007)) adjustment as referenced to the Illinois State 
Plane Coordinates System, East Zone, in United States Survey Feet. 
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4. The vertical elevation data shall be referenced to the North American Vertical Datum 
of 1988 (NAVD88) adjustment, in United States Survey Feet. 

5. The vertical Root Mean Square Error (RMSE) of the digital elevation data shall be no 
more than 18.5 centimeters (7.25 inches) relative to NAVD88; and 12.5 centimeter 
RMSE in open terrain. 

6. The LiDAR data points shall be reported to the nearest hundredth of a foot. 

7. Special Acquisition Conditions:  LIDAR shall be acquired under these conditions: 

 during the leaf off season 
 while no snow is on the ground 
 while the area between the ground and aircraft is cloud free and fog 

free 
 during non-flood conditions, while the rivers remain within their 

channels at or below normal levels 
 Time of day is not of concern 
 Earth-surface data voids due to failure to adequately capture initial 

data are unacceptable and shall be sufficient reason for rejection of 
the entire data set. 

 
D. Deliverables may include but are not limited to: 

All Return, First Return, and Last Return elevation data in fully compliant v1.2 or v1.3 
LAS format; Bare Earth elevation data as ASCII files in comma-delimited XYZI formatted 
data; and a county-wide data layer containing 2-foot contours as noted below. 

1. All Return, First Return, Last Return and Bare Earth elevation data points shall 
represent the topographic surface and shall be reported to the nearest hundredth 
(0.01) foot. 

2. Raw Point Cloud 
i. Fully compliant LAS v1.2 or v1.3, Point Record Format 1, 3, 4, or 5 
ii. LAS v1.3 deliverables with waveform data are to use external ―auxiliary‖ 

files with the extension ―.wdp‖ for the storage of waveform packet data. 
See the LAS v1.3 Specification for additional information. 

iii. Georeference information included in all LAS file headers. 
iv. GPS times are to be recorded as Adjusted GPS Time, at a precision 

sufficient to allow unique timestamps for each return. 
v. Intensity values (rescaled to 8-bit). 
vi. Full swaths, all collected points to be delivered. 
vii. 1 file per swath, 1 swath per file, file size not to exceed 2GB. 

 
3. Classified Point Cloud 

i. Fully compliant LAS v1.2 or v1.3, Point Record Format 1, 3, 4, or 5 
ii. LAS v1.3 deliverables with waveform data are to use external ―auxiliary‖ 

files with the extension ―.wdp‖ for the storage of waveform packet data. 
See the LAS v1.3 Specification for additional information. 

iii. Georeference information included in LAS header 
iv. GPS times are to be recorded as Adjusted GPS Time, at a precision 

sufficient to allow unique timestamps for each return. 
v. Intensity values (rescaled to 8-bit). 
vi. Tiled delivery, without overlap (tiling scheme TBD) 
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vii. Classification Scheme (minimum): 
Code Description 
1-Processed, but unclassified 
2-Bare-earth ground 
7-Noise (low or high, manually identified, if needed) 
9-Water 
10-Ignored Ground (Breakline Proximity) 

4. Breakline Data – Breaklines shall be generated from the LiDAR intensity returns 
for edge of water boundaries, roads, and other pertinent features as defined in 
FEMA’s Appendix A, A.4.2.3 and delivered as a collection of files that are 
subdivided using the Illinois Department of Transportation’s tiling scheme in 
Microstation  3d  format or a format approved by the department. 

5. Mass Points – Points at cartographic locations, high-low points, toe, and crests, 
saddles, buttes, street intersections, etc.  The data shall be delivered as a 
collection of files that are subdivided using the Illinois Department of 
Transportation’s tiling scheme in Microstation DGN format or a format approved 
by the department. 

6. Project Level Metadata—Project level and collection level metadata shall be 
delivered that fully comply with Federal Geographic Data Committee (FGDC) 
metadata format standard in XML format and as a pdf or word document.  
Metadata shall describe the project, data acquisition methods, system calibration, 
processing methods, and statistical validation process and results.  Project 
documentation will include control point and flight diagram information from the 
LiDAR acquisition flight.  The metadata may include but is not limited to: 

i. Collection Report detailing mission planning and flight logs. 
ii. Survey Report detailing the collection of control and reference points 

used for calibration and QA/QC. 
iii. Processing Report detailing calibration, classification, and product 

generation procedures including methodology used for breakline 
collection and hydro-flattening. 

iv. QA/QC Reports (detailing the analysis, accuracy assessment and 
validation of: 

 The point data (absolute, within swath, and between swath) 
 The bare-earth surface (absolute) 
 Other optional deliverables as appropriate 

v. Control and Calibration points:  All control and reference points used to 
calibrate, control, process, and validate the lidar point data or any 
derivative products are to be delivered. 

vi. Product metadata (FGDC compliant, XML format metadata).  One file for 
each: 

 Project 
 Lift 
 Tiled deliverable product group (classified point data, bare-earth 

DEMs, breaklines, etc.).  Metadata files for individual tiles are not 
required. 
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7. Tiles:  All tiled deliverables will be 2000’ x 2000’ tiles according to the tile layout 
provided.  Each tile shall have a minimum overlap of 10 feet beyond the tile 
boundary.  Each tile’s name will be derived from the lower left corner coordinates 
of the boundary and rounded to the even thousand.  Example: Lower left 
corner:766,000E, 770,000N.  Name of tile: 766_770. ** 

8. LiDAR Tile Layout Diagram.  This file will be provided in Microstation V8 and/or 
ESRI shapefile format. 
 

 
The completion date for this contract will be 36 months after authorization to proceed.  
 
The Statement of Interest and Exhibit A must include the following: 
 
 The person who will assume the duties of Project Manager for all aspects of the work  

documents (must be a Certified Photogrammetrist) 
 
 The person who will perform the QA/QC review work of all milestone submittals (must be a 

Certified Photogrammetrist) 
 
 The person who will manage the field GPS and QA/QC points and procedures. (must be an 

Illinois Licensed Professional Land Surveyor) 
 
 A proposal describing in detail how the Consultant will accomplish the LiDAR work, including 

equipment and software to be used and any work that would be performed by a sub-
consultant.  This will also include an estimated timeline for acquisition and delivery, and 
estimated number of control points for acquisition. 

 
 A description of similar LiDAR projects completed by the firm within the last 5 years.  

Provide the contact information for the person/entity that the work was completed for.  The 
department reserves the right to contact any of the named individuals to determine the 
performance on the listed project(s). 

 
The prime firm must be prequalified in the Special Services (Aerial Mapping) category and 
possess the in-house capabilities to perform LiDAR services to be considered for this project. 
 
Statements of Interest, including resumes of key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 
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44. Job No. R-97-007-10, Various Survey Projects, Various Routes, Various Counties, Region 
Four/District Seven. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 14% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 28, 2010 at 10:00 A.M. at the 
Region Four/District Seven Office in Effingham. 
 
Phase I & II engineering services are required for surveys for various projects throughout 
District Seven. Work orders under the blanket agreement will be negotiated and authorized by 
the department on an as-needed basis. All work for this project will be in English units. 
 
Phase I and II Engineering services may consist of existing and proposed centerline production, 
design surveying, hydraulic surveying, land surveying-(Right-of-Way, Easement, Premise) Plats, 
legal descriptions, monument records, courthouse recording, staking proposed Right-of-Way, 
and mapping projects.  In addition, the Consultant selected may be required to perform various 
route survey functions, including GPS in static and real time kinematics with NAD 83(2007) 
horizontal and NAVD 88 vertical control as well as E-bar electronic leveling, aerial mapping 
projects and topographic surveys on said datums.  All survey information submitted must be 
acceptable for design purposes and be formatted per IDOT specifications.  All data collected 
must comply with IDOT CADD standards and use standard IDOT survey point codes. 
 
The department will furnish the Consultant with Title Reports, Existing Right -of-Way Plats and 
Plans, and Proposed Right-of-Way as each Work Order is negotiated.  
 
The Consultant will be required to contact local land surveyors for their input and will be 
expected to obtain historic survey records. All surveying will meet or exceed Illinois Land 
Surveying Statues as required by law. The completion date for this contract will be 36 months 
after authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include:  
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer or an Illinois Licensed 
Professional Land Surveyor). 

 
 The person who will perform/supervise the work in the area of route surveying (must be 

an Illinois Licensed Professional Engineer or an Illinois Licensed Professional Land 
Surveyor). 

 
 The person who will perform/supervise the work in the area of land surveying (must be 

an Illinois Licensed Professional Land Surveyor).  
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 The person who will perform the QC/QA review work of all submittal documents (must 
be an Illinois Licensed Professional Engineer or an Illinois Licensed Professional Land 
Surveyor). 
 

The prime firm must be prequalified in the following categories to be considered for this project: 
 

Special Services (Land Surveys) 
Special Services (Route Surveys) 

 
Statements of Interest, including resumes of key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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45. Job No. P-98-080-10, D-98-080-10, Various Phase I and Phase II Deep Well and Pump 
Station Analysis for Various Routes, Various Counties, Region 5/District Eight. 
  
This project will utilize the Direct Labor Multiple (DLM) method for compensation. 
 
This project requires 15% DBE participation.  
 
The Complexity Factor for this project is 0.003. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 27, 2010 at 10:00 A.M. at the 
Region 5/District Eight Office in Collinsville. 
 
Phase I and/or Phase II engineering services are required for various deep well and pump 
station projects in District Eight.  Work orders under the blanket agreement will be negotiated 
and authorized by the department on an as-needed basis. All work for this project will be in 
English units. 
 
Phase I work, if required, may include, but not be limited to, conducting hydraulic surveys, 
hydraulic analyses, preparing Hydraulic Reports, assessing condition of existing pump 
stations/deep wells to include electrical, mechanical and control systems, conducting system-
wide analyses of pump stations and deep wells for short and long term planning of 
improvements, defining rehabilitation alternatives and preparing recommendations and cost 
analyses.   
 
The Phase II work, if required, may include, but not be limited to, plan review, preparing contract 
plans, special provisions and estimates, facility field testing and start-up and preparation of 
Operation and Maintenance Manuals.  The various proposed projects may consist of pump 
station repair and/or replacement, deep well rehabilitation and new well design. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
existing equipment cut-sheets, deep well discharges values, on/off pump elevations for existing 
conditions, field notes, boring logs and other available information deemed applicable to the 
Consultant’s work.  
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will include an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
 The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Hydraulic Reports (must be an Illinois Licensed Professional Engineer).  
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Resumes of drainage engineers must state hydraulic and hydrologic modeling experience 
for the last 5 years.  Experience in deep well design should be noted.                                                                                                                                 

 
 The person who will perform the work in the area of electrical and control system design 

(must be an Illinois Licensed Engineer). 
 

 The person who will perform the work in the area of mechanical system design (must be an 
Illinois Licensed Engineer).   

 
 The person who will perform the work in the area of structural documents (must be an Illinois 

Licensed Structural Engineer).  In addition, the staff performing this work must be identified. 
 
 The person who will perform the QC/QA review work for all milestone submittal documents 

(must Illinois Licensed Professional Engineers with specialization in the area of engineering 
performing work review and must be an Illinois Licensed Structural Engineer for structural 
work). 

 
The prime firm must be prequalified in the following categories to be considered for this project:   

 
Hydraulic Reports (Pump Stations) 
Special Plans (Pump Stations) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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46. Job No. P-98-078-10/D-98-078-10, Phase I/II Various Projects, Various Routes, Various 
Counties, Region Five/District Eight. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation.  
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 22, 2010 at 10:00 A.M. at the 
Region Five/District Eight Office in Collinsville. 
 
Phase I and/or II engineering services are required, including Value Engineering services, for 
various projects in District 8.  Work orders under the blanket agreement will be negotiated and 
authorized by the department on an as-needed basis.  All work for these work orders will be in 
English units. 
 
The Phase I work, if required, may consist of conducting initial project reviews for 
recommendations of improvements, geometric reviews and/or studies, capacity reviews and/or 
studies, route surveys, utility coordination, drainage studies, hydraulic analyses, geotechnical 
studies, preparing Bridge Condition Reports, and preparing Project Reports.  This work may 
include data collection, development of alignment alternatives, intersection design studies, 
design of preliminary geometry, cost estimates, traffic management analysis, crash analysis, 
and other related work and exhibits necessary to produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, hydraulic analyses, 
geometric studies, roadway plans, and any other related work to complete final plans, 
specifications, and estimates, as necessary. 
 
Value Engineering (VE) services, if required, shall include VE Studies submitted in a written 
report.  The Consultant will assemble a multi-disciplined VE project team of approximately 5-7 
people.  The VE team is to be led by an Illinois Licensed Professional Engineer, with experience 
in roadway and bridge design and carries the designation as a certified value engineer 
specialist.  The VE team will use brainstorming techniques to develop good alternatives to the 
proposed project design, generating a large and creative list of potential solutions to items 
identified in the investigation and analysis phases.  The VE team should be structured so there 
is appropriate expertise to evaluate the major problem areas anticipated within the project.  In 
addition to the technical discipline such as design, construction, and environmental, the VE 
team must possess experience in construction cost estimating and cost–benefit analysis.  
―Read-Only‖ CADD files in Mircro-Station format will be made available to the VE team.   
 
The Consultant will be expected to develop the VE work plan for projects assigned by the 
department.  As a minimum, the plan shall include steps, methodology, criteria, timing, and 
deliverables.    
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, existing right-of-way plans, crash statistics, agency coordination, aerial photos, 
boring logs, existing Bridge Condition and Hydraulic Reports, and any other available 
information.  The VE team leader is to coordinate with the department on specific needs for the 
particular project to be studied. 
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The estimated construction cost of these projects may range from $500,000 to in excess of 
$20,000,000.  The Consultant’s work may include either a complete project or a portion of the 
total engineering necessary for a certain project’s completion.  The VE Consultant will be 
responsible for developing the Value Engineering Report.  A step by step record of the VE 
analysis is required as part of the VE Report.  The completion date for this contract will be 24 
months after authorization to proceed.  The agreement with the Consultant will include an option 
for renewal by the department for an additional 24 months. 
 
Key personnel listed on Exhibits A and B for this project must include: 
 

 The person who will assume the duties of Project Manager for all Phase I/II aspects of 
the work documents (must be an Illinois Licensed Professional Engineer). 

 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents for Value Engineering (must be experienced in handling multiple VE studies, 
and must be an Illinois Licensed Professional Engineer). 
 

 The person who will perform the duties of Project Engineer, that individual in charge who 
is directly involved in the development of the Phase I and/or Phase II deliverables (must 
be an Illinois Licensed Professional Engineer). 
 

 The person(s) who will perform the responsibilities of being the VE Team Leader (one 
leader per project).  This person must be an Illinois Licensed Professional Engineer and 
a Certified VE Specialist.  In addition, the support staff for the VE Team members must 
be identified. 
 

 The person who will be in charge of route surveys (must be an Illinois Licensed 
Professional Engineer or an Illinois Licensed Professional Surveyor). Route Surveying 
may be completed by prime or subconsultant.  
 

 The person who will perform the QC/QA review work of all milestone submittal 
documents (must be an Illinois Licensed Professional Engineer). 

 
The Statement of Interest must also include the Consultant’s relevant Value Engineering 
projects completed by the firm for IDOT within the past four years by members of the 
Consultant’s current key personnel staff as listed above. The Statements of Interest shall list all 
applicable projects. The VE work may be performed through a subconsultant. 
 
The prime firm must be prequalified in the following categories to be considered for this project: 

 
Location/ Design Studies (Reconstruction/Major Rehabilitation) 
Highways (Roads & Streets) 
Structures (Highway: Typical) 

  
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  
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47. Job No. P-98-079-10 / D-98-079-10, Phase I and/or II work for Various Projects, Various 
Routes, Various Counties, Region 5/District Eight. 
  
This project will utilize the Direct Labor Multiple (DLM) method of compensation.  
 
This project requires 15% DBE participation.  
 
The Complexity Factor for this project is 0. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 26, 2010 at 10:30 A.M. at the 
Region 5/District Eight Office in Collinsville. 
 
Phase I and/or II engineering services are required for various projects in District Eight.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis. All work for this project will be in English units. 
 
The Phase I work, if required, may consist of conducting route surveys, hydraulic surveys, 
hydraulic analyses, geometric studies, preparing TS&L plans, preparing Bridge Condition 
Reports and preparing Project Reports (Categorical Exclusion projects only).  This work will 
include data collection, cost estimates, traffic management analysis, accident analysis, infrared 
testing of bridge decks, Bridge Condition Reports and other related work and exhibits necessary 
to produce the Project Report, as necessary. 
 
The Phase II work, if required, may consist of conducting route surveys, hydraulic analyses, 
geometric studies, roadway plans, and any other related work to complete final plans, 
specifications, and estimates, as necessary. 
 
The various proposed projects may consist of bridge repair, bridge rehabilitation, and bridge 
replacement and resurfacing type projects, including interstate resurfacing. 
 
The department will furnish the Consultant with any available as-built plans, microfilm plans, 
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans, 
aerial photos, boring logs and other information deemed applicable to the Consultant’s work.  
 
The completion date for this contract will be 24 months after authorization to proceed. The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 24 months. 
 
Key personnel listed on Exhibits A and B for this project must include: 
 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
 The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 
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 The person who will perform the work in the area of structure plan preparation 
documents (must be an Illinois Licensed Structural Engineer).  In addition, the staff 
performing this work must be identified. 

 
 The person who will perform/supervise the work in the area of drainage calculations and 

preparation of the Hydraulic Analyses (must be an Illinois Licensed Professional 
Engineer). 

 
 The person who will perform the QC/QA review work for all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer for roadway work and 
must be an Illinois Licensed Structural Engineer for structural work with adequate plan 
review experience). 

 
 The person who will be in charge of route surveys (must be an Illinois Licensed 

Professional Engineer or an Illinois Licensed Professional Surveyor). Route Surveying 
may be completed by prime or subconsultant.  

 
 The person who will be in charge of land surveys (must be an Illinois Licensed 

Professional Surveyor). Land Surveying may be completed by prime or subconsultant.  
 

 The person who will be in charge of geotechnical engineering (must be either an Illinois 
Licensed Professional Engineer or an Illinois Licensed Structural Engineer). 
Geotechnical prequalification categories may be completed by prime or subconsultant.   

 
The prime firm must be prequalified in the following categories to be considered for this project:   

 
Highways (Roads & Streets) 
Structures (Highway: Typical) 
Location/Design Studies (Reconstruction/Major Rehabilitation) 

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 
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48. Job No. C-98-101-10, Phase I and/or II Geotechnical work for Various Projects, Various 
Counties, Region 5/District Eight. 

 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.  
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0.035. 

The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 27, 2010 at 1:30 P.M. at the 
Region 5/District Eight Office in Collinsville. 
 
Phase I and/or II engineering services are required for all work required for preparation of 
Roadway Geotechnical Reports (RGRs) and Structure Geotechnical Reports (SGRs) at various 
locations throughout District Eight.  In addition to RGRs and SGRs, the work may also consist of 
pavement cores and evaluations, ground water studies, and specialized geotechnical analysis 
and design as needed and may include Program Development Training.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis.   
 
The department will furnish the Consultant with the available plans (may be electronic or paper), 
historical data, and survey bench marks necessary to perform the work. 
 
The Consultant’s work is anticipated to include all management, layout, provisions for traffic 
control, drilling, laboratory testing, analysis, drafting, and report preparation necessary for RGRs 
and SGRs and all other work required to complete the projects as assigned. 
 
The completion date for this contract will be 36 months after authorization to proceed. 
 
Key personnel listed on Exhibit A for this project must include: 
 The person who will assume the duties of Project Manager for all aspects of the work 

documents (must be an Illinois Licensed Professional Engineer). 
 
 The person who will be in charge of geotechnical engineering (must be either an Illinois 

Licensed Professional Engineer or an Illinois Licensed Structural Engineer). 
 
 The person who will perform the duties of Project Engineer, that individual in charge who is 

directly involved in the development of the contract documents (must be an Illinois Licensed 
Professional Engineer). 

 
 The person who will perform the QC/QA review work for all milestone submittal documents 

(must be an Illinois Licensed Professional Engineer).  
 
The prime firm must be prequalified in the following categories to be considered for this project:   

Geotechnical Services (Subsurface Exploration) 
Geotechnical Services (General Geotechnical Services) 
Geotechnical Services (Structure Geotechnical Reports) 

Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov. 

Professional Transportation Bulletin 156 Revised May 18, 2010

mailto:SOIPTB@dot.il.gov


 

49. Job No. C-98-100-10, Phase III Various Projects, Materials QA Testing for Various 
Projects, Various Counties, Region Five, District Eight.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 27, 2010 at 11:00 A.M. at the 
Region 5/District Eight Office in Collinsville. 
 
Phase III engineering services are required to perform the quality assurance responsibilities of 
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, Aggregate Gradation 
Control System (AGCS) and pipe and precast producers.  Additional services and 
responsibilities include structural steel and miscellaneous materials inspection at various 
sources or jobsites. Work orders under the blanket agreement will be negotiated and authorized 
by the department on an as-needed basis.  All work for this project will be in English units. 
 
The department will furnish the Consultant with daily assignments to various construction 
jobsites, bituminous or concrete plants, quarry field offices, District Lab facilities and pipe and 
precast facilities and various producers and suppliers of structural steel and miscellaneous 
materials.   
 
The Consultant's work includes plant and on-site inspections, sampling and material testing.  
The Consultant will carry out quality assurance duties as defined in the construction contract, 
Policy Memorandum 19-08 and the Consultant agreement.  The Consultant will maintain 
records and submit documentation of QC and QA activities required by the construction contract 
and Policy Memorandum 19-08.   
 
The completion date for this contract will be 24 months after authorization to proceed.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Materials Coordinator Engineer who will assume duties as project Manager for all 
aspects of the work (must be an Illinois Licensed Professional Engineer). 

 Materials Concrete/Bituminous Testing Technician/Inspector - QC/QA Level 1, Level 2 
and/or Level 3 (HMA and PCC) and include specific details of aggregate source 
certification,  and details of experience with materials inspection 

 Proportioning/Testing Technicians, to include specific details of aggregate source 
certification, bituminous, and/or PCC QC/QA training, and details of experience with 
materials inspection.   

 Structural Steel and Miscellaneous Materials Source Inspector 
 

The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project:   

 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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50. Job No. D-98-081-10, Various Utility Coordination Projects, Various Routes, Various 
Counties, Region Five/District Eight. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a scope of services meeting on July 27, 2010 at 10:00 A.M. at 
the Region Five/District Eight Office in Collinsville. 
 
Phase I & II engineering services are required for utility coordination work throughout the 
District.  Work orders under a blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  The Consultant shall respond within 24 hours to the District 
after receiving each work order assignment to discuss the scope of work, negotiate hours of 
work, equipment required, and direct cost.  After the department gives the Consultant 
authorization to proceed, the Consultant shall commence work within 10 calendar days. The 
Consultant may be required to conduct this work in the District 8 office. 
 
These services shall consist of coordination with the utility companies.  Services may consist of 
the following: 

 
Review IDOT’s construction plans for areas of utility conflict where adjustments/relocations 
are needed.   
 
Provide a copy of IDOT’s construction plans to the utility companies accompanied with an 
information letter and coordinate with utility companies to assist in plan preparation. 
 
Verify and record the horizontal location of each aerial and underground utility facility within 
the proposed construction limits.  Also, verify and record the vertical location of each 
underground utility that will require lowering or relocation due to the improvement.   
 
Review plans and estimates furnished by the utility company for the most economical 
method of relocating the utilities. 
 
Check plans and estimates of cost from the utility company and coordinate with the utility 
company for revisions if needed. 
 
Forward a copy of the reviewed and accepted plans and estimates of cost to the district.   A 
copy of the plans and estimates are required minimum of 5 months prior to the job letting. 
 
Provide to the District a completed ―Status of Utilities to be Adjusted‖ sheet with the 
estimated dates of completion for each utility.  This document is to be provided to the District 
a minimum of 14 days prior to the Plans, Special Provisions, & Estimates (PS & E) date for 
the letting for the improvement. 
 
Check plans, estimates and other data provided by the utility, required for preparing a 
reimbursable utility adjustment, if needed.    
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If the utility adjustment is to construct on ROW, then a permit is required (IDOT writes the 
permit).  The utility company is responsible to obtain the permit from IDOT.  The consultant 
will be responsible to review the proposed adjustment to insure the adjustment does not 
conflict with IDOT’s proposed improvement. 

 
Monitor and inspect utility adjustments in the field to assure the adjustments are in 
accordance with the approved adjustment plan and when necessary, coordinate with the 
utility to identify and correct problems as they occur. 

 
Field check the adjustments and verify that they will not be in conflict with the proposed 
improvement.   
 
Schedule and coordinate the adjustments to be completed before the contractor is to start 
construction (10 days after the execution of the contract). 
 
Records should be kept of manpower, equipment, and materials used on reimbursable utility 
relocations. 

 
Review for accuracy all bills submitted by the utility companies for reimbursement.  Work 
with the utilities to obtain a bill reflecting appropriate charges and submit the bill with your 
recommendations to IDOT for payment.  IDOT will process the bills for payment. 

 
It will be required to attend field checks and preconstruction meetings for each section.  Also 
once the utility companies have received the plans and start submitting proposals, biweekly 
meetings may be required to discuss the job status. 

 
The department will furnish the consultant with any available final plans, as-built plans, microfilm 
plans, field notes, existing right-of-way plans, boring logs and other information. 
 
The Consultant will be required to prepare the utility coordination portion of these plans using 
Microstation and Geopak software that is utilized by the department and capable of translating 
to the department’s system in accordance with ―CADD Roadway Drafting Reference Guide‖ and 
current Electrical Data Transfer Standards.  Complete files, design, and geopak, will be 
required.  Existing information will be furnished in this format if available. 
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 24 months. 
 
The key personnel listed on Exhibit A for this contract must include: 
 
 The person’s name who will assume the duties of Project Manager for all the aspects of 

work.   
 
 The person’s name who will assume the duties of Project Coordinator directly involved in the 

management of each project.   
 

 The person who will be in charge of land surveys (must be an Illinois Licensed Professional 
Land Surveyor). Land Surveying may be completed by prime or subconsultant).  
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 The person who will be in charge of route surveys (must be an Illinois Licensed Professional 
Engineer and/or an Illinois Licensed Professional Land Surveyor). Route Surveying may be 
completed by prime or subconsultant).  

 
The prime firm must be prequalified in the following category(s) to be considered for this project:  
 

Special Services (Subsurface Utility Engineering) 
                                                        and/or 

Highways (Roads and Streets) 
 
Statements of Interest must also include satisfactory experience in the activities required for this 
work by the firm and its’ employees. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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51. Job No. C-98-099-10, Phase III (Construction Inspection) Various Projects, Various 
Routes, Various Counties, Region 5/District 8.   
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
This project requires 15% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 27, 2010 at 10:00 A.M. at the 
Region 5/District 8 office in Collinsville. 
 
Phase III engineering services are required for construction inspection, supervision, engineering 
layout, material testing, and record maintenance throughout District 8.  Work orders under the 
blanket agreement will be negotiated and authorized by the department on an as-needed basis.  
All work for this project may be in either English or metric units.  
 
The Consultant may be required to perform on-site inspection and provide construction layout 
as directed by the engineer.  The Consultant will also maintain records and documentation and 
perform any other duties as directed by the engineer to complete this project on a timely basis. 
 
The Consultant’s work force shall be adequate to allow completion of these projects in a timely 
manner. The Consultant will be required to furnish all of the construction supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, and perform 
other duties as directed by the engineer.   
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant is prohibited. At the negotiations meeting, the prime Consultant, and 
subconsultant(s) will disclose all current relationships with contractors. 
 
The department will provide a Resident Engineer to direct the Contractor and to complete pay 
estimates and change orders.  The Resident Engineer will direct/coordinate the activities of the 
Consultant staff.  The Consultant may be required to furnish a liaison Resident Engineer to work 
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services 
required for these projects or provide staff to supplement the department’s staff.  
 
The department will furnish the Consultant with the construction plans and specifications. 
 
The Consultant may be required to furnish a laptop computer equal to the latest type used by 
Region 5/District 8 for each project.  Illinois Construction Records System (ICORS) software will 
be provided for downloading on the Consultant’s computer. 
 
The estimated construction cost of these projects may range from $100,000 to $10,000,000.  
The Consultant must complete and submit final measurements, calculations, and contract 
record documentation to the department no later than six (6) weeks after completion of each 
project as required.  The various projects are scheduled for construction during the 2010, 2011, 
2012 and 2013 construction seasons. The completion date for this contract will 36 months after 
authorization to proceed.  
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Key personnel listed on Exhibit A for this project must include: 
 

 Liaison Engineer 

 Materials Coordinator(s) – Include specific details or aggregate source certification, 
bituminous, and/or PCC QC/QA training, and details of experience with materials 
inspection. 

 Proportioning Technician(s) – Include specific details or aggregate source certification, 
bituminous, and/or PCC QC/QA training, and details of experience with materials 
inspection. 

 The Document Technician (the person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) 

 The Materials QA Technician 

 The Survey Chief 

 Nuclear density inspectors are to include evidence of appropriate QC/QA density training 
and nuclear license. 

The prime firm must be prequalified in Special Services (Construction Inspection) to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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52. Job No. C-98-104-10, Phase III (Construction Inspection) for Various Projects, Various 
Routes, Various Counties, Region 5/District 8.   
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 27, 2010 at 10:00 A.M. at the 
Region 5/District 8 office in Collinsville. 
 
Phase III engineering services are required to provide construction inspection, drafting, 
supervision, engineering layout, and record maintenance throughout District.  Typical projects 
may include guardrail repairs and replacement, pavement marking installation, pump repairs, 
highway lighting upgrades, emergency highway repairs, and safety device installation.  Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in either English or metric units.  
 
The Consultant may be required to perform on-site inspection and provide construction layout 
as directed by the engineer.  The Consultant will also maintain records and documentation and 
perform any other duties as directed by the engineer to complete this project on a timely basis 
 
The Consultant’s work force shall be adequate to allow completion of these projects in a timely 
manner. The Consultant will be required to furnish all of the construction supervision, 
engineering layout, on-site inspection, maintenance of records and documentation, and perform 
other duties as directed by the engineer.   
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming in from the 
same plant is prohibited. At the negotiations meeting, the prime Consultant, and 
subconsultant(s) will disclose all current relationships with contractors 
 
The department will furnish the Consultant with the construction plans and specifications for the 
relevant projects. 
 
The Consultant is expected to be required to furnish a laptop computer equal to the latest type 
used by Region 5/District 8 for each project.  Illinois Construction Records System (ICORS) 
software will be provided for downloading on the Consultant’s computer. 
 
The estimated construction cost of these projects may range from $50,000 to $5,000,000.  The 
Consultant must complete and submit final measurements, calculations, and contract record 
documentation to the department no later than six (6) weeks after completion of each project as 
required.  The various projects are scheduled for construction during the 2010 and 2011 
construction seasons.  The completion date for this contract will be 24 months after 
authorization to proceed.  
 
Key personnel listed on Exhibit A for this project must include: 
 

 Liaison Engineer 
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 Materials Coordinator(s) – Include specific details or aggregate source certification, 
bituminous, and/or PCC QC/QA training, and details of experience with materials 
inspection. 

 Proportioning Technician(s) – Include specific details or aggregate source certification, 
bituminous, and/or PCC QC/QA training, and details of experience with materials 
inspection. 

 The Document Technician (the person actively performing the documentation on the 
project must possess a current IDOT Construction Documentation certificate.  Include 
the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.) 

 The Materials QA Technician 

 The Survey Chief 

The prime firm must be prequalified in Special Services (Construction Inspection) to be 
considered for this project. 
 
Statements of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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53. Job No. C-99-072-10, Phase III (Construction Inspection) Various Projects, Various 
Routes,  Various Counties, Region Five/District Nine. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 26, 2010, at 10:00 A.M. at the 
Region Five/District Nine Office in Carbondale. 
 
Phase III Engineering services are required to provide construction supervision, inspection, 
engineering layout, material testing, and/or record maintenance throughout District 9. Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in either English or metric units. 
 
The department will provide a Resident Engineer on some projects to direct the Contractor and 
to complete pay estimates and change orders.  On these projects, the department’s Resident 
Engineer will direct/coordinate the activities of the Consultant staff provided to supplement the 
department’s staff and perform engineering services required for these projects.  There may be 
instances where the Consultant will be required to furnish a Resident Engineer complete with 
staff capable to run individual projects and work directly with the department’s construction field 
engineers to ensure adequate engineering services required for these projects are in place.   
 
The Consultant must assist the Resident Engineer or in some instances act as the Resident 
Engineer to prepare all documentation of the project.  The various proposed projects may 
consist of pavement and surface removal, patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge painting, electrical work, bridge replacement, widening and resurfacing, 
vertical/horizontal realignment and/or new roadway projects. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming from the 
same plant are prohibited.  At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The department will furnish all necessary plans, specifications, standards, and related forms for 
record keeping.  It is anticipated that the department will do all off-site material inspection for the 
assigned projects, however if needs are such that additional material inspection services are 
needed, the Consultant will be notified. 
 
The estimated construction cost for these assigned projects range from $100,000 to 
$35,000,000.  The various projects are scheduled for construction during calendar years 2010 
through 2013 construction seasons.  The completion date for this contract will be 30 months 
after authorization to proceed.   
 
The Consultant may also be asked to provide trained technicians to perform nuclear density 
testing for embankment and bituminous pay items at various locations on active contracts 
throughout the District.  These technicians will supplement the district staff.  The  Consultant is 
required to provide their own gauge, bunker, and transport box.   
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Key personnel listed on Exhibit A for this project must include: 
 

 The Resident Engineer and/or Liaison Engineer with current IDOT Construction 
Documentation certificate.  Include the Documentation Certificate Number for IDOT 
class S-14, Documentation of Contract Quantities.  Knowledge of the department’s 
ICORS system is also desired. 

 
 The Materials Coordinator.  This person should have experience with Materials testing 

and completed all necessary training in the department’s QC/QA programs. 
 
 The Documentation Technician.  The person(s) actively performing the documentation 

on the project must possess a current IDOT Construction Documentation certificate.  
Include the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.  

 
 The Paint Technician.  The person performing the inspection and documentation of 

bridge painting must complete SSPC-C3 Lead Training.  They must have at least five (5) 
years inspection experience on painting contracts with at least 2 years experience with 
lead abatement. 

 
 Construction Inspector(s).  Inspectors should be familiar with IDOT inspection duties and 

requirements and be capable of performing geometric and physical layout as needed for 
construction purposes.  

 
 The Materials QA Technician with Nuclear Density Testing license and all necessary 

training in the department’s QC/QA programs. 
 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statement of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov. 
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54. Job No. C-99-039-10, Phase III Work for Various Projects, Various Counties, Region 
Five/District Nine. 
 
This project will utilize the Direct Labor Multiple (DLM) method of contracting.   
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on July 23, 2010, at 10:00 A.M. at the 
Region Five/District Nine Office in Carbondale. 
 
Phase III Engineering services are required to provide construction supervision, inspection, 
engineering layout, material testing, and/or record maintenance for various projects in District 
Nine. Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as-needed basis.  All work for this project may be in either English or metric 
units. 
 
Phase III Engineering services are required to provide construction supervision, inspection, 
engineering layout, material testing, and/or record maintenance throughout District 9. Work 
orders under the blanket agreement will be negotiated and authorized by the department on an 
as-needed basis.  All work for this project may be in either English or metric units. 
 
The department will provide a Resident Engineer on some projects to direct the Contractor and 
to complete pay estimates and change orders.  On these projects, the department’s Resident 
Engineer will direct/coordinate the activities of the Consultant staff provided to supplement the 
department’s staff and perform engineering services required for these projects.  There may be 
instances where the Consultant will be required to furnish a Resident Engineer complete with 
staff capable to run individual projects and work directly with the department’s construction field 
engineers to ensure adequate engineering services required for these projects are in place.   
 
The Consultant must assist the Resident Engineer or in some instances act as the Resident 
Engineer to prepare all documentation of the project.  The various proposed projects may 
consist of pavement and surface removal, patching and resurfacing, bridge repair, bridge 
rehabilitation, bridge painting, electrical work, bridge replacement, widening and resurfacing, 
vertical/horizontal realignment and/or new roadway projects. 
 
Quality Assurance (QA) oversight and Contractor’s Quality Control (QC) by the same 
Consultant or one of their subconsultants on the same project or on material coming from the 
same plant are prohibited.  At the negotiation meeting, the prime Consultant and the 
subconsultant(s) will disclose all previous involvement in the district as well as current 
relationships with contractors. 
 
The department will furnish all necessary plans, specifications, standards, and related forms for 
record keeping.  It is anticipated that the department will do all off-site material inspection for the 
assigned projects, however if needs are such that additional material inspection services are 
needed, the Consultant will be notified. 
 
The estimated construction cost for these assigned projects range from $100,000 to 
$35,000,000.  The various projects are scheduled for construction during calendar year 2010, 
2011, 2012 and 2013 construction seasons.  The completion date for this contract will be 30 
months after authorization to proceed.   
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The consultant may also be asked to provide trained technicians to perform nuclear density 
testing for embankment and bituminous pay items at various locations on active contracts 
throughout the District.  These technicians will supplement the district staff.  Consultants will 
provide their own gauge, bunker, and transport box.   
 
Key personnel listed on Exhibit A for this project must include: 
 

 The Resident Engineer and/or Liaison Engineer with current IDOT Construction 
Documentation certificate.  Include the Documentation Certificate Number for IDOT 
class S-14, Documentation of Contract Quantities.  Knowledge of the department’s 
ICORS system is also desired. 

 
 The Materials Coordinator.  This person should have experience with Materials testing 

and completed all necessary training in the department’s QC/QA programs. 
 
 The Documentation Technician.  The person(s) actively performing the documentation 

on the project must possess a current IDOT Construction Documentation certificate.  
Include the Documentation Certificate Number for IDOT class S-14, Documentation of 
Contract Quantities.  

 
 The Paint Technician.  The person performing the inspection and documentation of 

bridge painting must complete SSPC-C3 Lead Training.  They must have at least five (5) 
years inspection experience on painting contracts with at least 2 years experience with 
lead abatement. 

 
 Construction Inspector(s).  Inspectors should be familiar with IDOT inspection duties and 

requirements and be capable of performing geometric and physical layout as needed for 
construction purposes.  

 
 The Materials QA Technician with Nuclear Density Testing license and all necessary 

training in the department’s QC/QA programs. 
 
The prime firm must be prequalified in the Special Services (Construction Inspection) 
category to be considered for this project. 
 
Statement of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov.  
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55. Job No. D-30-001-11, Statewide Structural Engineering Services, Bureau of Bridges and 
Structures. 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant selected for this project and all subconsultants the prime Consultant will be 
using are scheduled to attend a negotiation meeting on July 23, 2010, at 10:00 A.M. at the 
Harry R. Hanley Building, Central Bureau of Bridges and Structures in Springfield. 
 
Primary projects are anticipated to include NBIS and Element Level Inspections.  Limited 
projects will include Damage Inspections. The Consultant may be required to provide the 
appropriate bridge inspection equipment to complete NBIS and Damage Inspections and field 
investigations.  The Consultants may also be required to provide the appropriate traffic control.    
In addition, various structural engineering, geotechnical/foundation, and hydraulic services may 
be required by the Bureau of Bridges and Structures.  Anticipated projects may include plan 
preparation for the repair, rehabilitation, or replacement of structures, load capacity rating of 
existing and/or new structures, drafting services and possible field investigations.  Work Orders 
under a blanket agreement will be negotiated and authorized by the department on an as 
needed basis.  All work for this project may be in either English or metric units. 
 
The department will furnish the available documents and resources to the Consultant.  Projects 
to be handled by the selected Consultant vary greatly in size and complexity as well as timing. 
The selected Consultant must have the capacity to absorb this work without adversely affecting 
other commitments while still completing these projects in the prescribed time period. 
 
The completion date for this contract will be 24 months after authorization to proceed.  The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 24 months 
 
Key personnel listed on Exhibit A for this project must include: 
 

 Person who will assume the duties of Project Manager for aspects of the work: (must be 
an Illinois Licensed Professional Engineer). 

 
 Person who will perform the duties of the Project Engineer, defined as the individual-in-

charge who is directly involved in the development of the contract documents: (must be an 
Illinois Licensed Professional Engineer and/or an Illinois Licensed Structural Engineer). 

 
 Person who will perform the work in the area of structural plan preparation and will seal 

the plans as required (must be an Illinois Licensed Structural Engineer).  In addition, the 
staff performing this work must be identified. 

 
 Person who will perform the work in the area of NBIS and Element Level inspections and 

training must be an NBIS qualified Team Leader and an Illinois Licensed Professional 
Engineer or Illinois Licensed Structural Engineer.  In addition, the staff performing this 
work must be identified. 
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 Person(s) who will perform the work in the area of Structure Geotechnical Reports and/or 
geotechnical/foundations/wall design recommendations (must be an Illinois Licensed 
Professional or Structural Engineer) shall be identified. The Geotechnical Services (SGR) 
prequalification category may be completed by Prime and/or subconsultant.  

 
 The person who will perform the QC/QA review work of all milestone submittal documents 

(must be an Illinois Licensed Structural Engineer with adequate plan review experience). 
 

 Person(s) who will perform/supervise the work in the area of Hydraulic Reports and 
preparation of the Hydraulic Analyses (must be an Illinois Licensed Professional 
Engineer). Hydraulic Reports: Typical prequalification category may be completed by 
Prime and/or subconsultant. 

 
 
The prime firm must be pre-qualified in the Structures (Highway: Advanced Typical) category 
and to be considered for this project.  
 
Statement of Interest, including resumes of the key people noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  
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56. Job No. HPR-66-001-11, Field Collection of Traffic Data, Various Routes, Various 
Counties in District One, District Two, and District Three. 
 
This is a Federally Funded Project. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.  
 
This project requires 10% DBE participation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 27, 2010 at 1:00 P.M. at the at 
the Harry R. Hanley Building,  Central Office of Planning and Programming in Springfield. 
 
Engineering services are required for collection of various types of field traffic counts in District 
One, District Two, and District Three.  This will entail obtaining accurate machine traffic counts 
and submitting this data to the department's district project manager for processing. 
 
For 2011, the Consultant’s work will include collecting 24-hour machine counts at locations on 
the State Marked Route system (IL Routes, US routes, Interstates) throughout Districts One, 
Two and Three.  In addition, the department is requesting 24-hour machine counts at locations 
on unmarked routes in Lake County.  Some 12-hour manual counts in District One will be 
required, and other 24 hour counts using video data collection will be required. 
 
The Consultant’s work for 2012 will consist of collecting 24-hour machine counts at locations on 
unmarked routes throughout DuPage, Will, Whiteside, Ogle, Winnebago, and Lee counties.  
 
The Consultants work for 2013 will consist of collecting 24-hour machine counts at locations on 
the State Marked Route system (IL Routes, US Routes, Interstates) throughout District One, 
District Two and District Three.  In addition, we are requesting 24-hour machine counts at 
locations on unmarked routes in McHenry and Boone County.  Some 12-hour manual counts in 
District One will be required and other 24 hour counts using video data collection will be 
needed.  In all three years, 24-hour machine counts will be required at structures and railroad 
crossings to meet federal and state guidelines. 
 
The work located in District One, on divided 4-6 lane roadways (non-interstates) with higher 
traffic volumes, requires a truck with a truck mounted attenuator when work is encroaching onto 
the roadway. 
  
The department may substitute counties other than those listed. 
 
The department requires that the 24-hour volume/classification counts be collected with passive 
magnetic sensors (lane counters) and not with road tubes.  For the State Marked Route Counts 
(Interstates, US Routes, Illinois routes), the NuMetrics NC-97 passive magnetic sensor will be 
required for most locations.  For unmarked routes with previous AADT less than 500, road tubes 
can be used to collect volume traffic data.  Unmarked routes with previous AADT higher than 
500 in most cases will require a NuMetrics NC-97 or NC-200. 
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The 24-hour video data collection counts will require using the Miovision video collection unit or 
similar technologies that can accurately extract lane specific volume/classification traffic counts 
on a high volume Interstate routes. 
 
All machine counts will be paid for as follows: 
 

1-3 lane counters – 1 pay unit 
4-6 lane counters – 2 pay units 
> 6 lane counters – 3 pay units 

 
  Estimated Traffic Count locations Total 

Locations  Type of Count Year 2011 Year 2012 Year 2013 
      
1. 24-hour volume/classification – District 1 1,900 1,400 1,700 5,000 
 24-hour volume/classification – District 2    900    700 1,300 2,900 
 24-hour volume/classification – District 3    900     900 1,800 
      
2. 24-hour road tube counts – District 2  2,500    200 2,700 
      
3, 12-hour Manual Counts    120    10    120    250 
      
4. 24-hour Video data collection counts    30    5    30    65 
      
 
All traffic control procedures utilized by the Consultant must follow the IDOT ―Work Site 
Protection Manual‖ and the ―Supplement to the Work Site Protection Manual‖ unless otherwise 
approved by the District in which the count is located. 
 
The completion date for this project will be October 31, 2013.  
 
Statements of Interest and Exhibit A must include the following: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer).  Include current 
assignments, location of office of assignment and percentage of time each month to be 
devoted to this project. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer). 
 

 A proposal describing in detail on how the Consultant will accomplish the work, including 
any work that would be performed by a sub-Consultant(s) and a schedule which allows 
for completion of that work by October 31 of each calendar year (2011, 2012, and 2013). 

 
 A general description of the firm listing the location of major offices, number of 

employees in each major office and number of employees with actual experience in 
gathering traffic count data, and traffic counting equipment available to complete the 
contract. 
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 A description of traffic studies projects where field traffic data was collected by the firm 
within the past five years.  Provide the name, title, address and telephone number of the 
individual in the hiring organization who supervised your firm's work on each project.  
The department reserves the right to contact any of the named individuals to determine 
performance on the listed project(s). 

 
 Pertinent information on each subconsultant. 

 
 A brief statement of the firm's interest in performing this work. 

 
 An outline of procedures the firm will have in place to provide quality control/quality 

assurance for this project. 
 
The department will furnish count site location maps and a list of traffic count locations for the 
Consultant's use in developing a count schedule approved by the department's project 
manager.  Field traffic data will be supplied to the department electronically in a Microsoft 
Access database table sent to IDOT’s ftp site.  Field traffic data obtained by the consultant must 
be submitted to the department's project manager within ten working days of completion of the 
count. 
 
Statements of Interest must include the Consultant’s thorough knowledge of traffic counting 
procedures and show the firm’s ability to furnish equipment and personnel to safely accomplish 
the project. 
 
The prime firm must be prequalified in the Special Studies (Traffic) category to be considered 
for this contract. 
 
Statement of Interest, including resumes of key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  
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57. Job No. HPR-66-001-11, Field Collection of Traffic Data on Various Routes for Various 
Counties in District Four, District Six, District Seven, District Eight, and District Nine. 
 
This is a Federally Funded Project. 
 
This project requires 10% DBE participation. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.  
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultants will 
be using are scheduled to attend a negotiation meeting on July 27, 2010 at 10:00 A.M. at the 
Central Office in Springfield. 
 
Engineering services are required for collection of various types of field traffic counts in Districts 
Four, Six, Seven, Eight, and Nine.  This work will entail obtaining accurate machine traffic 
counts and submitting this data to the department's district project manager for processing. 
 
For 2011, the Consultant’s work will include collecting 24-hour machine counts at locations on 
the State Marked Route system (IL Routes, US Routes, Interstates) throughout Districts Four, 
Six, and Nine, in Macon, St. Clair, and Madison counties.  Also, in 2011, the department is 
requesting 24-hour machine counts at locations on unmarked routes throughout Henderson, 
McDonough, Warren, Logan, Clark, Cumberland, Jasper, and Lawrence counties.  Some 24-
hour counts using video data collection will be required. 
 
The Consultant’s work for 2012 will consist of collecting 24-hour machine counts at locations on 
unmarked routes throughout Knox, Peoria, Cass, Pike, Sangamon, Edwards, Wabash, and 
Wayne counties. 
 
The Consultant’s work for 2013 will consist of collecting 24-hour machine counts at locations on 
the State Marked Route system throughout District Four, District Six, District Nine, Macon, St. 
Clair, and Madison counties.  Also, in 2013, the department is requesting 24-hour machine 
counts at locations on unmarked routes throughout Putnam, Stark, Christian, Effingham, 
Fayette, and Richland counties.  Some 24-hour counts using video data collection will be 
needed.  In all three years, 24-hour machine counts will be required at structures and railroad 
crossings to meet federal and state guidelines.   
 
The department may substitute counties other than those listed. 
 
The department requires the 24-hour volume/classification counts be collected with passive 
magnetic sensors (lane counters) and not with road tubes.  For the State Marked Route Counts 
(Interstates, US Routes, Illinois routes), the NuMetrics NC-97 passive magnetic sensor will be 
required for most locations.  For unmarked routes with previous AADT less than 500, road tubes 
can be used to collect volume traffic data.  Unmarked routes with previous AADT higher than 
500 in most cases will require a NuMetrics NC-97 or NC-200. 
 
The 24-hour video data collection counts will require using the Miovision video collection unit or 
similar technologies that can accurately extract lane specific volume/classification traffic counts 
on a high volume Interstate routes. 
 

Professional Transportation Bulletin 156 Revised May 18, 2010



 

All machine counts will be paid for as follows: 
 

1-3 lane counters – 1 pay unit 
4-6 lane counters – 2 pay units 
> 6 lane counters – 3 pay units 

 
  Estimated Traffic Count locations Total 

Locations  Type of Count Year 2011 Year 2012 Year 2013 
      
1. 24-hour volume/classification – District 4    975     975 1,950 
 24-hour volume/classification – District 6 1,350    700 1,450 3,500 
 24-hour volume/classification – District 7    950    550    900 2,400 
 24-hour volume/classification – District 8    675     675 1,350 
 24-hour volume/classification – District 9    950    50    850 1,850 
      
2. 24-hour road tube counts – District 4 1,050 1,900    200 3,150 
 24-hour road tube counts – District 6    150    400    200    750 
 24-hour road tube counts – District 7    750    500    900 2,150 
      
3. 24-hour Video data collection counts     20     20    40 
      
 
All traffic control procedures utilized by the Consultant must follow the IDOT ―Work Site 
Protection Manual‖ and the ―Supplement to the Work Site Protection Manual‖ unless otherwise 
approved by the District in which the count is located. 
 
The completion date for this project will be October 31, 2013.  
 
Statements of Interest and Exhibit A must include the following: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents (must be an Illinois Licensed Professional Engineer).  Include current 
assignments, location of office of assignment and percentage of time each month to be 
devoted to this project. 

 
 The person who will perform the QC/QA review work of all milestone submittal 

documents (must be an Illinois Licensed Professional Engineer). 
 

 A proposal describing in detail on how the Consultant will accomplish the work, including 
any work that would be performed by a sub-Consultant(s) and a schedule, which allows 
for completion of that work by October 31 of each calendar year (2011, 2012, and 2013). 

 
 A general description of the firm listing the location of major offices, number of 

employees in each major office and number of employees with actual experience in 
gathering traffic count data, and traffic counting equipment available to complete the 
contract. 

 
 A description of traffic studies projects where field traffic data was collected by the firm 

within the past five years.  Provide the name, title, address and telephone number of the 
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individual in the hiring organization who supervised your firm's work on each project.  
The department reserves the right to contact any of the named individuals to determine 
performance on the listed project(s). 

 
 Pertinent information on each subconsultant. 

 
 A brief statement of the firm's interest in performing this work. 

 
 An outline of procedures the firm will have in place to provide quality control/quality 

assurance for this project. 
 
The department will furnish count site location maps and a list of traffic count locations for the 
Consultant's use in developing a count schedule approved by the department's project 
manager.  Field traffic data will be supplied to the department electronically in a Microsoft 
Access database table sent to IDOT’s ftp site.  Field traffic data obtained by the consultant must 
be submitted to the department's project manager within ten working days of completion of the 
count. 
 
Statements of Interest must include the Consultant’s thorough knowledge of traffic counting 
procedures and show the firm’s ability to furnish equipment and personnel to safely accomplish 
the project. 
 
The prime firm must be prequalified in the Special Studies (Traffic) category to be considered 
for this contract. 
 
Statement of Interest, including resumes of key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address: 
SOIPTB@dot.il.gov.  
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58. Job No. C-30-001-11 Specific Gravity Testing, Bureau of Materials and Physical Research 
(BMPR) 
 
This project will utilize the Direct Labor Multiple (DLM) method of compensation. 
 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend an initial meeting on August 2, 2010 at 10:30 A.M. in the 
Bureau of Materials and Physical Research (BMPR) office at 126 East Ash Street, Springfield. 
 
This project requires specialized technical services to perform aggregate specific gravity testing 
on both fine and coarse aggregate.  The department requires aggregate producers to have their 
materials tested for quality on an annual basis.  This testing is performed by BMPR.  Specific 
gravity is not a quality test; however, since specific gravity information is necessary for PCC and 
HMA mix designs, BMPR performs specific gravity testing on each sample.  The purpose of this 
project is to transfer the specific gravity testing to the Consultant.  The Consultant work will 
consist of obtaining the samples at BMPR, perform the appropriate Illinois Modified test 
procedure, and report the test results to BMPR.   
 
Work orders under the blanket agreement will be negotiated and authorized by the department 
on an as-needed basis. 
 
Consultant Lab Requirements: 

 AMRL certified for both AASHTO T84 and AASHTO T85.   
o 3 months after the contract is awarded to receive this certification if the lab is not 

currently certified.   
 Additional inspection and approval by BMPR. 
 Random checks by BMPR throughout the contract. 
 Capable of adding new test methods as identified for use by BMPR. 

 
The Consultant will be expected to test approximately 2500 samples annually. 
 
The department will furnish the Consultant with the following: 

 Training for all necessary personnel on the Illinois Modified version of each test method. 
 Spreadsheet to be used for the reporting of test results. 

 
Information obtained through testing is property of the Illinois Department of Transportation 
(IDOT) and cannot be sold/given to any other entity without written permission from IDOT. 
 
The completion date for this contract will be 12 months after authorization to proceed.  The 
agreement with the Consultant will have an option for renewal by the department for an 
additional 12 months. 
 
Key personnel listed on Exhibit A for this project must include: 
 

 The person who will assume the duties of Project Manager for all aspects of the work 
documents must be an Illinois Licensed Professional Engineer. 
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 Licensed Professional Geologist to oversee all testing. 
 

o Minimum 15 years experience in aggregate testing and aggregate inspection in 
Illinois is preferred. 
 

Statements of Interest must also include the following: 
 

 Firm’s experience with this type of work. 
 
 Firm’s technique for completion of this type of work. 

 
 

Statements of Interest, including resumes of key people, must be received by the Bureau of 
Design and Environment prior to 12:00 P.M., Central Time, May 27, 2010, to be given 
consideration.  Submittals may be e-mailed to SOIPTB@dot.il.gov. 

 
If e-mailing, please contact Carrie Kowalski (Carrie.Kowalski@illinois.gov) for your firm code.  
 
Or, send two (2) hard copies to:  
 
Illinois Department of Transportation  
Attn: Ms. Janet Pisani 
Bureau of Design and Environment   
Consultant Unit – Room 330 
2300 South Dirksen Parkway 
Springfield, IL 62764 
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59. Job No. P-99-005-10, Various LiDAR and Photogrammetry Projects, Various Routes, 
Various Counties, Bureau of Design and Environment. 
 
This is a Federally Funded Project. 
 
This project will utilize the Cost Plus Fixed Fee (CPFF) method of contracting.  

 
The Complexity Factor for this project is 0. 
 
The Consultant who is selected for this project and all subconsultants the prime Consultant will 
be using are scheduled to attend a negotiation meeting on July 29, 2010 at 10:00 A.M. at the 
Harry R. Hanley Building, Bureau of Design and Environment, in Springfield. 
 
The main emphasis of the services required is the collection of Light Detection and Ranging 
(LiDAR) data to support the generation of a high resolution Digital Terrain Model (DTM) that will 
be used as base data for regional hydrologic modeling projects and for engineering location 
studies.  LIDAR data captured for this project will need to be of high resolution and quality.  
Aerial Photography and other photogrammetric services may be required on an as needed 
basis.  Work orders under the blanket agreement will be negotiated and authorized by the 
department on an as needed basis.  
 
The Consultant’s work is expected to include the following services: 
Light Detection and Ranging (LIDAR) – The Consultant shall perform the necessary flying and 
LiDAR acquisition, processing, terrain modeling, and elevation map preparation for the selected 
area.  The consultant will be required to collect  Light Detection and Ranging (LIDAR) data to 
support the generation of a high resolution Digital Terrain Model (DTM) and 2 foot contour 
mapping that will be used as base data for regional hydrologic modeling projects and for 
engineering location studies. LIDAR data captured for this project will need to be of high 
resolution and quality.   
 
The Consultants work may include providing the following services:  

 Terrestrial and Mobile LiDAR – The consultant may be requested to obtain LiDAR data 
for projects selected by the department using a terrestrial and or mobile LiDAR scanner. 

 
 Photography Acquisition – The Consultant may be required to acquire vertical aerial 

photography of projects selected by the department.  The aerial photography shall be 
obtained according to the specifications titled ―Illinois Department of Transportation 
Specifications for Vertical Aerial Photography‖ revised November 1, 1994.  The 
department requires a copy of the latest Calibration Report from the U.S. Geological 
Survey for each Consultant’s camera used on department projects. 

 
 Topographic Mapping – The Consultant may be requested to prepare topographic 

mapping using CADD technology, including analytical triangulation.  The mapping shall be 
prepared as per the latest version of the department’s manual titled ―CADD Roadway 
Drafting Reference Guide.‖ 

 
 Orthophoto Production – The Consultant may be requested to produce digital images, 

digital mosaics, and orthophotos. 
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PROJECT REQUIREMENTS 

A. Project Area:  The data will be acquired for an area in the southern part of the state, 
which may include, but is not, limited to Pulaski, Massac and the west half of Johnson 
Counties.   

B. Performance Standards: The underlying performance standards for this project are the 
Federal Emergency Management Agency’s (FEMA’s) ―Guidelines and Specifications for 
Flood Hazard Mapping Partners, Appendix A: Guidance for Aerial Mapping and 
Surveying‖ in support of generating accurate 2 foot contours.  This document will be 
referred to as ―FEMA’s Appendix A‖ in the remainder of this document. The most current 
version of FEMA’s Appendix A can be obtained from the following website: 
(http://www.fema.gov/plan/prevent/fhm/dl_cgs.shtm). Portions of this specification may 
exceed FEMA’s specifications and therefore the more stringent requirements must be 
met. If a performance standard is not covered in this specification, FEMA’s standards 
govern and must be met. 

C. LiDAR Acquisition Specifications:  The LiDAR acquired by the Consultant for the 
project shall conform to the specifications set forth in the following paragraphs. 

1. LiDAR data shall be captured at a nominal post spacing of no more than one (1) 
meter. 

2. LiDAR system shall be capable of collecting multiple discrete returns, minimum of 
three returns per pulse. 

3. The horizontal positions shall be based upon the North American Datum of 
1983/2007 (NAD 83(NSRS2007)) adjustment as referenced to the Illinois State 
Plane Coordinates System, East and West Zone, in United States Survey Feet. 

4. The vertical elevation data shall be referenced to the North American Vertical Datum 
of 1988 (NAVD88) adjustment, in United States Survey Feet. 

5. The vertical Root Mean Square Error (RMSE) of the digital elevation data shall be no 
more than 18.5 centimeters (7.25 inches) relative to NAVD88; and 12.5 centimeter 
RMSE in open terrain. 

6. The LiDAR data points shall be reported to the nearest hundredth of a foot. 

7. Special Acquisition Conditions:  LIDAR shall be acquired under these conditions: 

 during the leaf off season 
 while no snow is on the ground 
 while the area between the ground and aircraft is cloud free and fog free 
 during non-flood conditions, while the rivers remain within their channels at or 

below normal levels 
 Time of day is not of concern 
 Earth-surface data voids due to failure to adequately capture initial data are 

unacceptable and shall be sufficient reason for rejection of the entire data set. 
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D. IDOT may provide the following: 

1. Tiling scheme layout. 
2. Ground control during collection.   

i. The consultant shall determine points to be occupied 
ii. IDOT may provide the GPS observations on the agreed upon control points. 
iii. Consultant flight crew and IDOT will be in close communication for timing of 

observations. 
3. QA/QC shots. 

i. Each county will be divided into areas based on townships. 
ii. Each area (township) will have at least one (1) shot (XYZ and picture) for each 

of the following categories five (5) categories: 
1. Tall Grass (two (2) locations per area) 
2. Short Grass 
3. Brush (short) 
4. Woods (timber area) 
5. Tall Buildings 

iii. A roadway cross section will be taken at each of the above noted points.  The 
cross section will include a shot at the edge, center and edge of roadway. 

 
E. Deliverables may include but are not limited to: 

All Return, First Return, and Last Return elevation data in fully compliant v1.2 or v1.3 
LAS format; Bare Earth elevation data as ASCII files in comma-delimited XYZI formatted 
data; and a county-wide data layer containing 2-foot contours as noted below. 
1. All Return, First Return, Last Return and Bare Earth elevation data points shall 

represent the topographic surface and shall be reported to the nearest hundredth 
(0.01) foot. 

2. Raw Point Cloud 
i. Fully compliant LAS v1.2 or v1.3, Point Record Format 1, 3, 4, or 5 
ii. LAS v1.3 deliverables with waveform data are to use external ―auxiliary‖ files with 

the extension ―.wdp‖ for the storage of waveform packet data. See the LAS v1.3 
Specification for additional information. 

iii. Georeference information included in all LAS file headers. 
iv. GPS times are to be recorded as Adjusted GPS Time, at a precision sufficient to 

allow unique timestamps for each return. 
v. Intensity values (rescaled to 8-bit). 
vi. Full swaths, all collected points to be delivered. 
vii. 1 file per swath, 1 swath per file, file size not to exceed 2GB. 

 
3. Classified Point Cloud 

i. Fully compliant LAS v1.2 or v1.3, Point Record Format 1, 3, 4, or 5 
ii. LAS v1.3 deliverables with waveform data are to use external ―auxiliary‖ files with 

the extension ―.wdp‖ for the storage of waveform packet data. See the LAS v1.3 
Specification for additional information. 

iii. Georeference information included in LAS header 
iv. GPS times are to be recorded as Adjusted GPS Time, at a precision sufficient to 

allow unique timestamps for each return. 
v. Intensity values (rescaled to 8-bit). 
vi. Tiled delivery, without overlap (tiling scheme TBD) 
vii. Classification Scheme (minimum): 

Code Description 
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1- Processed, but unclassified 
2- Bare-earth ground 
7- Noise (low or high, manually identified, if needed) 
9- Water 
10- Ignored Ground (Breakline Proximity) 

4. Breakline Data – Breaklines shall be generated from the LiDAR intensity returns for 
edge of water boundaries, roads, and other pertinent features as defined in FEMA’s 
Appendix A, A.4.2.3 and delivered as a collection of files that are subdivided using 
the Illinois Department of Transportation’s tiling scheme in Microstation  3d  format or 
a format approved by the department. 

5. Mass Points – Points at cartographic locations, high-low points, toe, and crests, 
saddles, buttes, street intersections, etc.  The data shall be delivered as a collection 
of files that are subdivided using the Illinois Department of Transportation’s tiling 
scheme in Microstation DGN format or a format approved by the department. 

6. Project Level Metadata—Project level and collection level metadata shall be 
delivered that fully comply with Federal Geographic Data Committee (FGDC) 
metadata format standard in XML format and as a pdf or word document.  Metadata 
shall describe the project, data acquisition methods, system calibration, processing 
methods, and statistical validation process and results.  Project documentation will 
include control point and flight diagram information from the LiDAR acquisition flight.  
The metadata may include but is not limited to: 

i. Collection Report detailing mission planning and flight logs. 
ii. Survey Report detailing the collection of control and reference points used for 

calibration and QA/QC. 
iii. Processing Report detailing calibration, classification, and product generation 

procedures including methodology used for breakline collection and hydro-
flattening. 

iv. QA/QC Reports (detailing the analysis, accuracy assessment and validation of: 
 The point data (absolute, within swath, and between swath) 
 The bare-earth surface (absolute) 
 Other optional deliverables as appropriate 

v. Control and Calibration points:  All control and reference points used to calibrate, 
control, process, and validate the lidar point data or any derivative products are 
to be delivered. 

vi. Product metadata (FGDC compliant, XML format metadata).  One file for each: 
 Project 
 Lift 
 Tiled deliverable product group (classified point data, bare-earth DEMs, 

breaklines, etc.).  Metadata files for individual tiles are not required. 

7. Tiles:  All tiled deliverables will be 2000’ x 2000’ tiles according to the tile layout 
provided.  Each tile shall have a minimum overlap of 10 feet beyond the tile 
boundary.  Each tile’s name will be derived from the lower left corner coordinates of 
the boundary and rounded to the even thousand.  Example: Lower left corner: 
766,000E, 770,000N.  Name of tile: 766_770. *** 
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8. LiDAR Tile Layout Diagram.  This file will be provided in Microstation V8 and/or 
ESRI shapefile format. 

 
The completion date for this contract will be 24 months after authorization to proceed.  
 
The Statement of Interest and Exhibit A must include the following: 
 
 The person who will assume the duties of Project Manager for all aspects of the work  

documents (must be a Certified Photogrammetrist) 
 
 The person who will perform the QA/QC review work of all milestone submittals (must be a 

Certified Photogrammetrist) 
 
 A proposal describing in detail how the Consultant will accomplish the LiDAR work, including 

equipment and software to be used and any work that would be performed by a sub-
consultant.  This will also include an estimated timeline for acquisition and delivery, and 
estimated number of control points for acquisition. 

 
 A description of similar LiDAR projects completed by the firm within the last 5 years.  

Provide the contact information for the person/entity that the work was completed for.  The 
department reserves the right to contact any of the named individuals to determine the 
performance on the listed project(s). 

  
The prime firm must be prequalified in the Special Services (Aerial Mapping) category and 
possess the in-house capabilities to perform LiDAR services to be considered for this project. 
 
Statements of Interest, including resumes of key personnel noted above, must be submitted 
electronically to the Central Bureau of Design and Environment at the following address:  
SOIPTB@dot.il.gov 
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Notice of 
Consultant Engineering  
Mentor Protégé Program 

 
Effective December 23, 2009 

Revised 02-04-10 
 
 

 
Firms wishing to participate in the Mentor Protégé program should indicate in their 
Statement of Interest e-mail the Item number(s) they are planning on participating. 
 
For Example in the body of the E-mail message include “Firm ABC is interested in 
participating in the Mentor Protégé Program on items 2, 5 and 10.”  
 
Also, the Exhibit A has been modified to include Mentor Protégé data.  The Exhibit A 
document is available on the website at http://www.dot.il.gov/desenv/deform.html    
 
Guidelines, implementation, and a sample development plan are available on our 
website at http://www.dot.il.gov/consultmentor.html  
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Notice for Consultant Subscription Service 
Effective July 1, 2009 

 
IDOT has revised the process for distribution of information to engineering consultants.  We now have a subscription 
service that allows the firms to add or delete, at their discretion, the staff that receives information on consultant 
engineering issues.   
 
If you are currently receiving e-mails, i.e. The Press Release, notification of the PTB being published, etc., you are 
already a subscriber to the list.  There is no need to subscribe again.   You do have the option of deleting yourself 
from the list.  See below.     
 
http://www.dot.il.gov/desenv/ptbsubsc.html  takes you to the subscription service website.  The following is taken 
directly from the listed site:    
 
To receive updates related to the Prequalification of Consultant Engineering Firms, the Publishing of the Professional 
Transportation Bulletin, or other information related to Consultant Engineering through the free subscription service; 
please follow the instructions for subscribing. The information for these items will be automatically e-mailed to the 
subscriber upon release.  

Instructions to Subscribe 
 

Please Note: 
By subscribing to the IDOT-PTB list, you will receive both the  

Prequalification of Consultant Engineering Firms list as well as the Professional Transportation Bulletin  

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the information 
as noted below: 

1. Address the e-mail message to: listserv@lists.dot.il.gov 
   

2. Type the letters ‘sub', a space and then the subscription listname in the body of the message.   
Please Note: There are no spaces in the listname. 
Example: sub IDOT-PTB  
(Do Not Include Any Other Text) 
   

3. Send the message. 
   

4. A confirmation e-mail will be sent to you. 
   

5. Click on the reply button and type OK in the body of the message and send the message back to IDOT.  
   

6. Once the Department receives the OK, you will be added to the subscription list. 
   

7. You will then receive a confirmation e-mail stating that you have been added to the list and automatically 
receive the publications and reports for which you have subscribed when they are published.  

Instructions to Unsubscribe 

Prepare an e-mail to the IDOT Subscription Server by using the following e-mail address and with the information 
as noted below:  

1. Address the e-mail message to: listserv@lists.dot.il.gov  
2. Type the letters ‘signoff', a space and then the subscription listname in the body of the message.  Please 

Note: There are no spaces in the listname. Example: signoff IDOT-PTB (Do Not Include Any Other Text)  
3. Send the message.  
4. A confirmation e-mail will be sent to you removing you from the subscription list.  
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Frequently Asked Questions for Submitting a Statements of Interest 
for Professional Transportation Bulletin  

4-01-10 

1 
 

 
The frequently asked questions are available at http://www.dot.il.gov/desenv/FAQ.html  
Professional Transportation Bulletin is available at http://www.dot.il.gov/desenv/ptb.html  
To become a prequalified consultant go to http://www.dot.il.gov/desenv/preqcons.html 

 
1. Question:  Where do I submit my electronic Statement of Interest? 

 
Answer: As stated in each advertisement and in the E-mail Instructions all submittals 

go to SOIPTB@dot.il.gov  
 

2.  Question:  When do I submit my electronic Statement of Interest (SOI)? 
 

Answer: The Statement of Interest due date and time are listed on the front cover of 
the PTB.  If it is not received by 12:00 p.m. on the due date it will not be 
considered, that includes partial submittals.  A complete submittal must be 
received before 12:00 p.m., which includes all required forms.  If the SOI item 
is received at 11:59 a.m. and the forms are received in a separate e-mail at 
12:01 p.m., your firm will not be considered for the PTB.   Firm’s have 3 
weeks to submit Statements of Interest, and we accept Statements of Interest 
from publish date to 12:00 p.m. on the due date.  

 
3. Question:  Where are the latest forms? 

 
Answer: In the Professional Transportation Bulletin there is a bookmark titled Forms, 

which links to the website.  There is also a link in the Guidelines, and a link in 
the E-mail Instructions.  http://www.dot.il.gov/desenv/deform.html 

 
4. Question:  Why do I have to keep the footer with document name and why use the latest 

form? 
 

Answer: IDOT is ISO certified.  When IDOT is audited, The ISO Auditors ask, “How do 
you know the correct form is being used?”  The footer with the document 
name and revision are the proof required.  

 
5. Question: The footer disappears when I insert the Exhibit A/B file. How do I keep the 

footer?   
 

Answer: There are two options 
 If you are using Microsoft Word 2003, you need to insert a section break.  

Per Word help, “To create a different header or footer for a section, you 
need to break the connection between the sections. Click in the section 
for which you want to create a different header or footer. On the Header 
and Footer toolbar, click Link to Previous to break the connection 
between the header and footer in the current section and the previous 
one.” 

 If you are using Microsoft Word 2007, Starting at the beginning of the 

document, click in the first section for which you want to vary the 
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Frequently Asked Questions for Submitting a Statements of Interest 
for Professional Transportation Bulletin  

4-01-10 

2 
 

header or footer.  On the Insert tab, in the Header & Footer group, 

click Header or Footer. 

   

Click Edit Header or Edit Footer.  

On the Headers & Footers tab, in the Navigation group, click Link 

to Previous   to break the connection between the header or 

footer in this section and the previous section. 
 

OR 
 

 Complete the word file, convert to adobe, and then insert the file in to 
your already converted PDF Statement of Interest. 

 
6. Question: Does the Prime have to be prequalified in the requested categories in the 

advertisement or can we sub that work out? 
 

Answer:  Yes, the prime is required to have the prequalification.  It states in the 
guidelines: 
The firm acting as the prime must be prequalified in all of the 
prequalification categories requested in the project advertisement even 
if they plan to subcontract part of the project, except where noted in a 
specific project advertisement. 
 

Also, in every advertisement it states: 
 
“The prime firm must be prequalified in the following categories to be 
considered for this project”: This means the prime is required to be 
prequalified in the listed categories.  
  

7. Question: In the advertisements it sometimes states:  
The person who will perform/supervise the work in the area of drainage 
calculations and preparation of the Drainage Report (must be an Illinois 
Licensed Professional Engineer).  Location Drainage prequalification 
category requirement may be completed by Sub and/or Prime) 
The person who will be in charge of route surveys (must be an Illinois 
Licensed Professional Engineer or an Illinois Licensed Surveyor).  Route 
Surveys prequalification category requirement may be completed by Sub 
and/or Prime) 
The person who will perform/supervise the work in the area of geotechnical 
analysis and the preparation of the Structure Geotechnical Report (must be 
an Illinois Licensed Professional Engineer). Geotechnical Services, 
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Frequently Asked Questions for Submitting a Statements of Interest 
for Professional Transportation Bulletin  

4-01-10 
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Structure Reports Geotechnical (SGR) prequalification category requirement 
may be completed by Sub and/or Prime. 

 
How do we address this in our submittal? 

 
Answer:  In these instances, if the prime is prequalified they may use their staff.  If the 

prime is prequalified or if not prequalified for those categories, a 
subconsultant that is prequalified in the requested category may be used.   

 
For example in the Exhibit A if using a sub, fill out as shown  
Other Required Key Staff: 
 

Name Required Prequalification Category :  
Land Surveying  
*Name John Doe @ ABC Engineering  
Category    PLS (PE, SE, LS)  
Registration # 035-123456  
Year Registered 1998 State IL  
Office Location:  
City Chicago State IL  

 
8. Question: The advertisement has a DBE Goal.  Where & how do we address in our 

Statement of Interest? 
 

Answer: In the Exhibit A on page 3 of 3, there is the following statement: 
 “List Subconsultant(s) and the item(s) of work that they will perform.” This is 

where the firm lists all subs including DBE’s.  Example: ABC Engineering, 
DBE, will perform land surveying services.  

 
 

9. Question: The Exhibit A on page 3 of 3 asks: 
Firm is proposing a Mentor-Protégé on this project:  Yes  No  

 
Name of Protégé 
Firm 

Areas of work (prequalification category(ies) 
they will be participating in 

            
 
What are we required to include in the above? 
 

Answer: First check yes or no. If yes, include the name of the firm that will be the 
protégé and which prequalification category they will be mentored to do. 

 Example: 
Firm is proposing a Mentor-Protégé on this project:  Yes  No  

 
Name of Protégé 
Firm 

Areas of work (prequalification category(ies) 
they will be participating in 

ABC Engineering Location Design Studies (Rehabilitation) 
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10. Question: The advertisement states: The Environmental Lead, who will be responsible 
for the day-to-day management of the environmental work effort, and 
persons responsible for all environmental disciplines including air quality, 
water quality, traffic noise, community impacts and ecology. Environmental 
staffing on Exhibit B must match the staffing presented and approved in the 
firm’s most recent Statement of Experience and Financial Condition.  Where 
do I find the approved staffing? 

 
Answer: Every firm prequalified in environmental assessment receives as part of the 

prequalification response, a document that has a listing of who is qualified 
for lead and each discipline and at what level, EA or EIS.  The personnel on 
the document titled “Prequalified Environmental Staff” are the staff that must 
appear on Exhibit B.  

 
11. Question: The Advertisement states the required prequalification category is 

Location/Design Studies (Reconstruction/Major Rehabilitation).  Is the 
firm required to submit an Exhibit B? 

 
Answer: Yes, it’s required per the guidelines:  6) Projects involving Location Design 

Studies (Reconstruction/Major Rehabilitation and New Construction/Major 
Reconstruction) and all Environmental Reports (Environmental Assessment 
and Environmental Impact Statements) require completion of Exhibit B. 
Only the first section is required for Location Design Studies,  

               Location/Design Study Work 
This portion to be completed when projects require Location Design Studies 
(Reconstruction/Major Rehabilitation or New Construction/Major Reconstruction) 
 

For projects requiring Environmental Reports, the second portion is required 
       Environmental Work 

This portion to be completed when projects require Environmental Reports 
(Environmental Assessment or Environmental Impact Statements) 
 

The request in the advertisement for Exhibit B is done as a courtesy.  
 

12. Question: The guidelines say no more than 2 pages for firm’s interest in performing the 
work.   The advertisement requests additional data such as: 

 
 Statements of Interest must also include the proposed Quality 

Assurance/Quality Control (QA/QC) plan for the project design, including 
calculations and check-set plans and specifications as deliverables. 

 
Or 
 
 Statements of Interest must include details of how the Consultant will 

accomplish the work, a schedule for completing the work in the 
prescribed time, the firm’s capability, and project team experience for 
similar projects, an organizational chart for the project, etc.  

 
Can we go over the 2 page limit? 
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Answer: The guidelines also state, “8) In addition to the above requirements, any 

other information specifically requested in the project advertisement should 
also be included in the submittal.”  The 2 page limit is separate from the 
additional requirements that may be requested in the advertisement.  Your 
firm may not be considered if not all information requested in the 
advertisement is provided. 

 
 

13. Question: Can we include pictures, charts, graph’s? 
 

Answer: Yes, but we have a limitation on receiving files.  Our system can only accept 
files under 2MB. 

 
14. Question: Our Statement of Interest files are very large.  Can we break up the file and 

send in multiple e-mails? 
 

Answer: Yes, but first look at why it’s so large.  Is everything scanned; are large 
picture files included, etc.  Converting existing files to Adobe and limiting 
graphics can reduce the size of a file significantly. 

 
 As stated in the E-mail Instructions, 

Complete the word documents then convert them to the Adobe PDF for 
submittal. The size limitation on an incoming e-mail to IDOT is 2 MB. If you 
exceed this limit, you must separate contents into multiple e-mails. Identify 
the number of e-mails being sent, (i.e. 1 of 3). Scanned images, color 
graphics, and photographs, which are converted to Adobe Portable 
Document Files (PDF) files, can become very large, use sparingly if at all.  

 
15. Question: Our firm wants to do a joint venture (JV).  Does IDOT have a JV agreement 

form? 
 

Answer: No, IDOT does not have a form.  It is up to the Consultants entering into a 
JV to submit the JV agreement as part of the Statement of Interest.  See 
recurring notice “NOTICE FOR JOINT VENTURE” 

 
16. Question:   What are common errors made by consultants when submitting a Statement 

of Interest? 
 

Answer:  Waiting until the last minute to complete the Statements of Interest and 
using old SOI’s with no quality control check. 

Required forms and typical problems 
Document Problem(s) 
Current Obligations 
Example attached 
BDE CUR-OB 

(wrong form, addition errors, $’s not included for latest selection 
information, Construction Inspection work more than total work 
shown) (review instructions) 
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Required forms and typical problems continued 
Document Problem(s) 
Delinquent Debt  
Example attached 
BDE 3000 

(not signed/dated, subconsultants not included, doesn't match first 
page, i.e. prime has sub working on item 2 and 4, sub lists working 
on 2 and 6) 

Disclosure  
DISC 2 

(not signed/dated, only partial submittal, missing form B,  or no 
disclosure included) 
Disclosures NOT UPDATED WHICH CAUSES DELAYS. IDOT is 
unable to authorize the firm to do work if disclosure is not clear.  

Exhibit A 
Example attached 
BDE XHBT-A 

(nothing in footer to indicate which form used, old form used,  not 
signed/dated, city not indicated, DBE and work they are 
performing are not listed all requested personnel in advertisement 
not included.  

Exhibit B 
BDE XHBT-B 

(not included, nothing in footer to indicate which form used, old 
form used although new revised date shown in footer) Personnel 
listed did not match SEFC Environmental Staffing plan)  

Iran Disclosure 
Example attached 
BDE 2900 

(not signed/dated or included) 

Miscellaneous (Late, partial submittal, sent to wrong e-mail address, etc.) 

Professional Transportation Bulletin 156 Revised May 18, 2010

http://www.dot.il.gov/Forms/bde%203000.docx
http://www.dot.il.gov/Forms/BDE%20DISC2.docx
http://www.dot.il.gov/Forms/BDE%20XHBT-A.docx
http://www.dot.il.gov/Forms/BDE%20XHBT-B.docx
http://www.dot.il.gov/Forms/BDE%202900.docx


 NOTICE 
 

Change in Invoice Forms 
Effective June 4, 2009 

 

 

The invoice forms are available on the IDOT web site under Doing Business, Consultant 

Services, Consultant Forms at:  http://www.dot.il.gov/desenv/consult.html  

 

The new invoice forms were developed by a joint committee made up of ACEC members 

and IDOT personnel.  Thanks to everyone that helped in the development of these 

forms. 

 

Frequently asked questions regarding the invoices are located at 

http://www.dot.il.gov/desenv/FAQ.html 

 

Additional questions can be directed to Cheryl Cathey, Cheryl.Cathey@illinois.gov 
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Return To:  Cement and Concrete Reference Laboratory 
At NIST 

100 Bureau Drive, Stop 8616 
Gaithersburg, Maryland 20899-8618 

Phone: 301-975-6704 
Fax: 301-975-2243 

Email: ccrl@nist.gov 
 

 
APPROVAL TO RELEASE CCRL PROFICIENCY SAMPLE RESULTS TO: 
 
Name:  Mark Gawedzinski, BMPR Pre-Qualification Coordinator 
Company: Illinois Department of Transportation 
 Bureau of Materials and Physical Research 
Address: Springfield, Illinois 
Email Address: mark.gawedzinski@illinois.gov 
Phone: 217-782-2799 
 
For: 
Laboratory Name:  
Address  
  
Phone Number:  
CCRL Laboratory Number  
 
I hereby give permission to CCRL to release copies of proficiency sample reports: 
 
   
Signature (mandatory)  Date 
   
   
Print Name   
   
   
Print Title   
   
   
E-mail Address   
 
This release remains in effect as long as this laboratory participates in the CCRL proficiency 
sample program.  
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NOTICE 
Effective January 24, 2008 

 
Illinois Department of Transportation 

Requirements for Verification of Quality Assurance Consultants Enrollment in 
the AMRL Proficiency Assessment Program 

 
As part of the prequalification process, Consultants wanting to become precertified as a Quality 
Assurance Consultant must be enrolled in the AASHTO AAP Proficiency Assessment Program.  
IDOT now requires consultants enrolled in the program allow IDOT access to their proficiency 
ratings via the AASHTO AMRL web site.  In order to meet the terms of this requirement, as part of 
the prequalification process, each consultant is directed to the AASHTO web site at: 
 

http://amrl.net 
 

Log in to the site as you would to report your firms’ proficiency assessment results.  Once the firm 
has logged into the AASHTO web site, complete the following steps: 
 
• Select the black “My Lab” tab at the top of the page.   
• Then Under Lab Account in the left column, select Manage PSP Specifiers.   
• Select Add New Specifier and then from the dropdown list, select IL Dept of Transportation.   
• Select Configure Enrollment Specifiers. 
• Make the following samples available for evaluation with unlimited time periods: 
 

AASHTO 
(Illinois Modified) 

ASTM Description 

AGGREGATES 
T 11 (IL) C117 75-µm (No. 200) by Washing 
T 27 (IL) C136 Sieve Analysis of Fine and Coarse Aggregates 
T 84 (IL) C128 Specific Gravity and Absorption of Fine Aggregate (Slag Labs Only) 
T 85 (IL) C127 Specific Gravity and Absorption of Coarse Aggregate (Slag Labs Only) 

   
HOT-MIX ASPHALT 

T 166 (IL) D2726 Bulk Specific Gravity 
T 209 (IL) D2041 Maximum Specific Gravity 
T 312 (IL)  Superpave Gyratory compaction 
T 308 (IL)  Asphalt Binder Content by Ignition 

   
CONCRETE 

T 22 (IL) C 39 Compressive Strength of Cylinders 
T 23 (IL) C 31 Making and Curing Test Specimens in the Field 

T 119 (IL) C 143 Slump 
T 121 (IL) C 138 Weight, Yield, and Air Content 
T 126 (IL) C 192 Making and Curing Test Specimens in the Laboratory 
T 152 (IL) C 231 Air Content-Type A or B Pressure Method 
T 196 (IL) C 173 Air content by Volumetric Method (if performed) 
• Select Next 
• Select Finish 
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IDOT AMRL Proficiency Verification 
Page 2 
 
Once the process is complete, consultants will no longer be required to submit AASHTO AMRL 
Proficiency Results as part of the prequalification process.  
 
Contact the Consultant Services Unit of the Illinois Department of Transportation, Bureau of Design 
and Environment at (217)-782-6916 or the Bureau of Materials and Physical Research at (217) 
782-7200 if you require additional information.  
 
 
 
David L. Lippert, P.E. 
Engineer of Materials  
And Physical Research 
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NOTICE 
 

Construction Guides 
and 

Manuals – Memorandums 
 

The Department’s Construction Guides, Manuals and Memorandum are available 
on our web-site at the following address: http://www.dot.il.gov/dobuisns.html. 
 
 The Manual Sales Order Form is also available at the following address: 
http://www.dot.il.gov/desenv/orderform.html 
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NOTICE 

 DBE FIRMS AND PROJECT GOALS 
 
The firms noted on the List of Pre-qualified Consultants on IDOT’s website 
(www.dot.il.gov/desenv/preqcons.html) are firms certified as a DBE in specified areas.  It 
is the responsibility of any prime consultant firm to go to the Illinois Unified 
Certification Program web site (www.dot.il.gov/ucp/ucp.html) to verify the 
subconsultant is certified as a DBE in the area of work the sub will be performing on a 
specific project.  Only the pre-qualified areas of work the DBE firm is certified in as a 
DBE will be considered toward the project’s DBE goal. 
 
Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will 
be verified for DBE certification beginning January 1, 2007. 
 
If you have any questions on DBE certification, please contact Carol Lyle in the Office o 
Business and Workforce Diversity.  Any questions on prequalification, please contact 
Cheryl Cathey. 
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“Special Notice Regarding Disadvantaged Business Enterprises” 
 
The Illinois Department of Transportation (IDOT) has designated various projects 
advertised in the Professional Transportation Bulletin as requiring participation by 
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be 
considered for a project requiring DBE participation, it must subcontract a minimum of 
the designated percent to a DBE. Each firm’s letter must include a statement that it 
intends to subcontract the designated percent to a DBE.  The Exhibit A in the Statement 
of Interest must include the DBE Consultant and the category of work they are going to 
perform. 
 
To be considered as a prime consultant or subconsultant, a DBE must be prequalified 
with IDOT’s Division of Highways’ Bureau of Design and Environment (BDE). IDOT’s 
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business 
Enterprises Directory of certified DBEs for the purpose of providing a reference source to 
assist firms. You can view/print and download the most current listing of DBE firms at 
IDOT’s web site http://www.dot.il.gov under “Doing Business” “Small Business 
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE 
Directory.” DBE firms who are prequalified by BDE and are interested in performing 
consultant work are listed under the UCP Directory by Category, 
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms 
that are not certified DBEs should encourage them to become certified by contacting 
SBE’s Certification Section at (217) 782-5490. 
 
Failure to assign at least the designated percent to one or more DBEs or to demonstrate 
that a good faith effort was made to assign the designated percent shall result in one of 
the following:  
 
1. Notification to the prime consultant that the Agreement will not be signed until the 

percentage of DBE participation is met. 
 
2. The Agreement will be signed with the understanding that payments to the prime 

consultant will be reduced by an amount determined by multiplying the total 
Agreement fee by the designated percent and subtracting the dollar value of DBE 
subcontracts. 

 
3. Contract negotiations will be terminated. 
 
Upon completion of the contract, should it be determined the prime consultant failed to 
assign the designated percent to an eligible DBE or demonstrated that a good faith effort 
was made to assign the designated percent as agreed upon, payment to the prime 
consultant will be reduced by the amount set forth in number 2 above. 
 
A complaint regarding any decision rendered by or action by any Division or Office of 
IDOT pursuant to these requirements may be filed with the Secretary of IDOT. 
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NOTICE OF ELECTRONIC SIGNATURES 
 

 
In order for us to verify your scanned in signature (on cover letters, Exhibit A, Disclosure Forms A and B, 
and Delinquent Payment Form) we request that you complete the Signature Certification for Electronic 
Submittals form and submit it to us in hard-copy immediately.  A signature certification form must be 
completed for each individual that will be signing any of the above mentioned documents.   If you have 
previously submitted your Signature Certification and no new individual will  be signing the 
documents you are not required to re-submit the document. 
 
Send Submittal to: 
Illinois Department of Transportation 
Ms. Cheryl Cathey 
Bureau of Design and Environment 
Attn: Consultant Unit (Room 330) 
2300 South Dirksen Parkway 
Springfield, IL 62764 
 
If you have questions, please contact Carrie Kowalski at: Carrie.Kowalski@illinois.gov 
 
 
 

 
Signature Certification for Electronic Submittal 
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Signature Certification For Electronic Submittals

I certify that my electronically scanned-in signature appearing in future electronic Statements of Interest and associated documents
submitted by our firm is authorized to be affixed by the person doing so and will be binding on the firm.

______________________________ _______________________________ __________________________
                       (Firm)                                                           (Signature)                                                (Title)

STATE OF ______________________________

COUNTY OF _____________________________   I, ___________________________________________

a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that

________________________________________________________________________________________

known to me to be the same person whose name is subscribed to the foregoing instrument, appeared before me this day in person
and acknowledged that (he/she) signed, sealed and delivered the said instrument as a free and voluntary act, for the uses and
purposes therein set forth.

GIVEN under my hand and Notary Seal this ____________ day of ___________________A.D. _______________.

__________________________________
         NOTARY PUBLIC
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Notice
Of Requirement For

Illinois Department Of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the Illinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date.   The
Department is required by law to require this number from all parties contracting with the State
of Illinois.  If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site www.state.il.us/dhr/  or may also be obtained by
contacting:

DHR, Public Contracts Section
Public Contracts Division
100 W. Randolph,
Suite 10-100
Chicago, IL 60601

or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE:  An IDHR public contract number is not required if the firm employs fewer than 15
employees.
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NOTICE FOR JOINT VENTURE 
 
Statements submitted by Joint Ventures will be considered. The Joint Venture, 
Agreement signed by all parties, must be included with the statement of interest. The 
Joint Venture entity will have the sum of the individual firm’s prequalification, capacity 
and evaluation history.  IDOT does not have a form for joint venture agreements. The 
firms submitting as a joint venture are required to obtain and submit the joint venture 
agreement. 
 
The required insurance coverage applies to the Joint Venture entity. 
 
The Joint Venture entity will submit one statement of interest with the following specified: 

• the party who will be the managing firm 
• the firm responsible for each prequalification category 
• each individual firm’s work left,  disclosure forms and delinquent dept forms. 
• the firm responsible for invoicing 
• One Exhibit A plus other required documents specified in the PTB combining the 

information for all firms.  (Indicate personnel name and firm name on exhibit A for 
key staff) 

 
EXHIBIT A EXAMPLE: 
 

Name Required Prequalification Category : 
 Location Drainage 
*Name Mr. John Smith   (ABC Engineering  

Assoc.) 
Category    PE (PE, SE, LS) 
Registration # 62012345 
Year Registered 1995 State IL 
Office Location: 
City Chicago State IL 

 
 
A firm planning to submit a Statements of Interest as a joint venture is required to 
contact the department for a new Statements of Interest Code.  Contact Carrie Kowalski 
by e-mail at Carrie.Kowalski@illinois.gov.   The code is required so that the joint venture 
proposal is recognized as a joint venture.  
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Overtime Billing 
for  

Engineering Consultant Contracts 
 
 
 
The engineering consultant firm may bill overtime in 
accordance with Section 2.86 of the Standard Agreement 
Provisions and the following.  When the employee in the 
same pay period, has worked on more than one project, the 
amount premium wages charged to a project must be in 
direct proportion to the total number of hours the employee 
worked in that pay period.  (i.e. total hours worked in pay 
period = 50 hours (10 of which are premium hours), 25 total 
hours for the pay period on the project, 5 hours of overtime 
may be charged to the project.) 
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NOTICE 
For 

Prequalification of Consultants & DBE Revisions 
 
Prequalification: 
As stated in each Professional Transportation Bulletin under the guidelines: 
 
Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the 
project advertisement even if they plan to subcontract part of the project, except where noted in 
a specific project advertisement.  If the prime is not prequalified in the required category(s) 
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for 
the item. 
 
Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any 
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in 
the category of work they will be performing. 
 
Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR 
TRANSFER: 
 
Subconsultants must be prequalified in accordance with the department requirements. For 
specialized services that are required but which do not fall into the areas of prequalification of 
the department, a non-prequalified firm may be used with department approval. 
 
DBE Participation: 
The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract, 
you count only the value of the work actually performed by the DBE toward the DBE goals.” The 
IDOT and U.S. DOT regulations further state: 
 

When a DBE subcontracts part of the work its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is 
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE 
goals. 

 
Effective immediately all subconsultant proposals where a DBE is utilized for the main contract 
and it is necessary for them to obtain non professional services which would be listed as a direct 
cost, the amount of those services will not apply to the DBE goal. For example if a DBE 
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the 
cost for this work will not apply to the DBE goal. 
 
However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted 
toward the goal. 
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NOTICE 
February 7, 2008 

 
Revised Sub-Consultants Formula 

 
FORMULA FOR COST PLUS FIXED FEE 

METHOD OF COMPENSATION 
 

 
Effective on projects advertised in PTB 144 (April 5, 2007) and for all 
supplemental agreements received on or after June 13, 2007 the fee portion 
of the Cost-Plus-Fixed-Fee method of compensation will change.  The 
compensation for this method will be: 
 
Compensation = DL+DC+OH+FF 
 
Where FF:  

 
For Prime Agreements is: 
(0.37+ R)DL+%DL 
 
When % is: 
1 or 2 sub-consultants       = 10% of Direct Labor (DL) of Subs  
3 or 4 sub-consultants       = 12% of Direct Labor (DL) of Subs 
5 or more sub-consultants =  15% of Direct Labor (DL) of Subs 

 
Sub-Consultants 
(0.37 + R)DL   
 

Where: 
R= Complexity Factor: 0, 0.035, or 0.07 
DL = Direct Labor 
DC= Direct Cost 
OH= Overhead Rate  
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NOTICE 
Construction and Quality Assurance Consultants 

S 33- Geotechnical Field Testing and Inspection Class 
 
Professional Transportation Bulletin 117 included a notice that S 33 is a required class 
for technicians performing soil tests on construction projects. This includes consultant 
personnel providing Construction Inspection or Quality Assurance Testing on 
Department projects. The Department will schedule sessions of this class after 
determining the demand. Below is a description of the class and sign-up information. 
 
Course Objectives 
The student will be able to do the following: 1. Determine the Standard Dry Density and 
Optimum Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine 
in-place density in accordance with approved test procedures. 3. Select the correct soil 
curve by the use of a one-point proctor and/or textural classification of the soils. 4. 
Determine the moisture content of a soil by either laboratory or field methods. 5. Perform 
validity checks of the soils test results. 6. Report test results in accordance with 
departmental requirements. 
 
Prerequisites: 
1. One year of college level technical training or six months experience, or consent of 

the course instructor;  
2.  High school math, including ability to calculate percentages. 
 
Course Length: 
Two Days, including written examination. 
 
Cost: 
There is no cost to consultants. 
 
Location: 
District One, District Eight, and other locations determined by demand. 
 
Schedule: 
As determined by demand; late fall, winter, and early spring. 
 
To Register: 
Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit. For each 
proposed registrant, provide name, firm name, address, phone, FAX and e-mail. Please 
list multiple registrants in priority order, since seating in initial classes may be limited. 
 
Brad Risinger 
IDOT- Technical Training Unit 
313 Hanley Building 
2300 S. Dirksen Parkway 
Springfield, IL 62764 
217 782-0128 
FAX 217 524-7260 
Brad.Risinger@illinois.gov 
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NOTICE OF TRAINING OPPORTUNITY 
Updated 4-24-09 

 

LAKELAND COLLEGE TRAINING COURSES 
 
Lakeland College will be conducting QC/QA Training again this year. Please visit the 
web-site for further information. Information or schedules can also be obtained by 
contacting Marlene Browning. 
 
Kathy Willenborg 
Lake Land College 
5001 Lake Land Blvd. 
Mattoon, IL 61938-9336 
Phone: (217) 234-5285 
Fax: (217) 234-5381 E-Mail: idotqcqa@lakeland.cc.il.us 
Internet Homepage: http://www.lakeland.cc.il.us/idotqcqa 
 
 
 

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES 
 
The National Highway Institute (NHI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.nhi.fhwa.dot.gov/home.asp 
 
 
 

NATIONAL TRANSIT INSTITUTE (NTI) COURSES 
 
The National Transit Institute (NTI) Course listing as well as other pertinent information 
is available at the following address: 
 
http://www.ntionline.com 
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